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ATTN: ATZS-DKO-H

LINDA MAYETTE

FORT HUACHUCA AZ  85670-2748

DIRECTORATE OF CONTRACTING

P.O. BOX 12748

FORT HUACHUCA AZ  85670-2748

SOLICITATION, OFFER AND AWARD

1. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)

RATING

s10

2. CONTRACT NO.

3. SOLICITATION NO.

DABT63-02-R-0005

4. TYPE OF SOLICITATION

[    ]

15 Aug 2002

5. DATE ISSUED

1

224

[ X ]

SEALED BID (IFB)

NEGOTIATED (RFP)

7. ISSUED BY

CODE

8. ADDRESS OFFER TO

(If other than Item 7)

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

9. Sealed offers in original and

copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if

SOLICITATION

handcarried, in the depository located in

Building 22208, Room 122

until

14 00

(Hour)

local time

17 Oct 2002

CAUTION - LATE Submissions, Modifications, and Withdrawals:  See Section L, Provision No. 52.214-7 or 52.215-1.  All offers are subject to all terms and 

(Date)

conditions contained in this solicitation.

10. FOR INFORMATION 

      CALL:

A. NAME

520-533-2819

B. TELEPHONE (Include area code)

PART I - THE SCHEDULE

SEC.

DESCRIPTION

PAGE(S)

11. TABLE OF CONTENTS

PAGE(S)

X

160

PART II - CONTRACT CLAUSES

SEC.

DESCRIPTION

A

SOLICITATION/ CONTRACT FORM

X

B

SUPPLIES OR SERVICES AND PRICES/ COSTS

2

4

PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

I

CONTRACT CLAUSES

163

X

C

DESCRIPTION/ SPECS./ WORK STATEMENT

129

X

D

E

PACKAGING AND MARKING

INSPECTION AND ACCEPTANCE

PART IV - REPRESENTATIONS AND INSTRUCTIONS

J

LIST OF ATTACHMENTS

171

X

X

G

F

DELIVERIES OR PERFORMANCE

157

0

X

K

REPRESENTATIONS, CERTIFICATIONS AND

OTHER STATEMENTS OF OFFERORS

203

210

X

H

CONTRACT ADMINISTRATION DATA

SPECIAL CONTRACT REQUIREMENTS

158

X

X

M

L

INSTRS., CONDS., AND NOTICES TO OFFERORS

OFFER  (Must be fully completed by offeror)

EVALUATION FACTORS FOR AWARD

222

NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

12. In compliance with the above, the undersigned agrees, if this offer is accepted within

is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite 

calendar days (60 calendar days unless a different period

each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT     

(See Section I, Clause No. 52.232-8)

14. ACKNOWLEDGMENT OF AMENDMENTS

15B. TELEPHONE NO

15C. CHECK IF REMITTANCE ADDRESS 

IS DIFFERENT FROM ABOVE - ENTER

SUCH ADDRESS IN SCHEDULE.

17. SIGNATURE

18. OFFER DATE

19. ACCEPTED AS TO ITEMS NUMBERED

20. AMOUNT

AWARD   (To be completed by Government)

21. ACCOUNTING AND APPROPRIATION

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:

41 U.S.C. 253(c)(         )

23. SUBMIT INVOICES TO ADDRESS SHOWN IN

24. ADMINISTERED BY (If other than Item 7)

(4 copies unless otherwise specified)

ITEM

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

4

PAGE

OF

PAGES

(Include area code)

STANDARD FORM 33 (REV.  9-97)

Prescribed by GSA

FAR (48 CFR) 53.214(c)

Previous Edition is Unusable

33-134

LINDA J. MAYETTE

(NO COLLECT CALLS)

C. E-MAIL ADDRESS

linda.mayette@hua.army.mil

X

(X)

X

(X)

10 U.S.C. 2304(c)(          )

(Signature of Contracting Officer)

6. REQUISITION/PURCHASE NO.

W61RSF-1296-N001

AMENDMENT NO.

DATE

AMENDMENT NO.

DATE

documents numbered and dated):

to the SOLICITATION for offerors and related  

(The offeror acknowledges receipt of amendments

OFFEROR

OF

ADDRESS

AND

15A. NAME

CODE

FACILITY

SIGN OFFER (Type or print)

16. NAME AND TITLE OF PERSON AUTHORIZED TO

CODE

26. NAME OF CONTRACTING OFFICER (Type or print)

CODE

25. PAYMENT WILL BE MADE BY

CODE

27. UNITED STATES OF AMERICA

28. AWARD DATE

TEL:

FAX:

TEL:

FAX:

DABT63

BT63LM

520-533-2819

520-533-5157


SECTION A Solicitation/Contract Form 

SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

SPECIAL NOTES

B.1.   Environmental and Cultural Support Services, in accordance with Section C, Performance Work Statement and Section H, Special Contract Requirements.

B.2.  Prospective offerors are required to propose fully loaded fixed price rates on the Contract Line Items (CLINS) listed in Schedule B, for all CLINS, except  0037, 0038, 0039, 0040 and all associated option year CLINS.  The fully loaded rates will be the basis for arriving at a total labor price in placing Task Orders against the contract.  The contractor shall be reimbursed at cost for CLINS 0037 through 0040 (and associated option years).  Costs associated with managing and obtaining the materials and or services involved CLINS 0037 through 0040 shall be reimbursed through the Primary Environmental Staffing CLINS.  The offeror should not provide a cost estimate for CLINS 0037 through 0040.  They are listed only to inform the offeror that services and materials not specifically listed in Schedule B shall be required to perform work on this contract.

NOTE 1:  TASK ORDER PRICING CORE LABOR RATES:  The following fully burdened, fixed labor rates shall be utilized to price the Core Environmental Staff requirements for this contract except for the costs that properly are included in CLINS 0037 through 0040.  These rates shall include the basic rate and overhead, profit and all other direct and indirect costs.  This also includes any administrative/management costs in obtaining field test equipment and materials, and the administration of subcontracts.  (CLINS 0001 through 0032, 0042 through 0045 and associated Option Year CLINS).  CLINS 0033 through 0036 are not to be proposed as fully loaded rates as other conditions apply for the purpose of establishing price as noted in the individual CLINS.  These conditions apply to the base and all associated option year CLINS.

NOTE 2:  TASK ORDER PRICING SUBSURFACE INVESTIGATION RATES:  The contractor as part of this contract shall perform subsurface investigations to comply with requirements specified in the individual task orders.  In order to perform the subsurface investigations the contractor shall utilize a variety of drilling and excavation equipment.  These investigations shall include the installation of groundwater monitoring wells and soil borings at various locations on the installation.  The actual type of equipment to be used and the depth to be investigated shall be determined during the scoping and negotiation phase of the task order.  The contractor shall be reimbursed at cost for subcontracting these services and equipment.  The contractor’s costs for providing staffing/supervision and management of the investigation shall be reimbursed through the Core Staffing CLINS.  (CLIN 0046 and associated Option Year CLINS)

NOTE 3:  TASK ORDER PRICING LABORATORY RATES:  The contractor shall perform a variety of laboratory analyses involving groundwater monitoring, hazardous waste identification, air sampling etc.  The contractor shall provide all labor, materials and services associated with the laboratory analysis.  The actual type and quantity of laboratory procedures to be performed shall be determined during the scoping and negotiation phase of each task order.  (CLIN 0038 and associated Option Year CLINS)

NOTE 4:  TASK ORDER PRICING EQUIPMENT RENTAL SUPPLIES/MATERIALS:  Any equipment rental, supplies, and materials shall be negotiated for each specific task order.  This equipment and supplies my include the following types of equipment and materials:  Soil vapor extraction equipment, slide hammers, VOC meters, 55 gallon drums, 10 mil plastic sheeting, bailors, pumps, generators, etc.  (CLIN 0039 and associated Option Year CLINS)

NOTE 5:  TASK ORDER PRICING UNDERGROUND STORAGE TANK PULLING:  The contractor shall provide equipment and materials to remove and dispose of  underground storage tanks on the installation.  The removal of underground storage tanks shall comply with ALL State and Federal and local environmental and safety laws and regulations.  The size and contents of the underground storage tanks shall be described in the task order.  The actual requirements for the tank removal, landfill, asbestos containing material disposal, etc., shall be determined during the scoping and negotiations phase of the task order.  (CLIN 0040 and associated Option Year CLINS)

NOTE 6:  TASK ORDER PRICING MATERIALS, PARTS, SUBCONTRACTED SERVICES, AND COMPONENTS:  The contractor may choose to perform part of the contract work through subcontracting for various services involving environmental compliance work for various projects.  These projects will typically involve excavation, concrete work, underground storage tank servicing, historic building restoration, grading and backfilling contaminated soil remediation or disposal, storm water recharge basins, etc.  The actual type of work shall be described in the individual task orders.   No overhead, G&A or handling fee will be applied to materials, vehicle costs, supplies, or travel.  The contractor will be paid only for the actual hours worked by its personnel or those of its subcontractors.  The contractor will not be paid for hours it or its subcontractors have not worked, even if the hours were included in the task order estimate.

NOTE 7:  CONTRACT DATA REQUIREMENTS LIST (CDRL):  Specific reporting requirements shall be requested in the individual Task Orders.  Examples of typical reports would be Site Characterization Reports for a Leaking Underground Storage Tank (LUST) or a Groundwater Monitoring Report.  The contractor shall be compensated for actually writing the reports through the Environmental Staffing CLINS.  Do not enter an estimated cost for CLIN 0051 or subsequent Option Year CLINS.

Note 8:  The Army may seek a proposal from another federal contractor to perform the work.  The contractor shall bear the cost of its task order proposals even though it may not receive a task order for every proposal requested.

B.3.  All quantities listed in Schedule B are ESTIMATES ONLY.

B.4.  Individual Task Order Proposals will be requested by the Directorate of Installation Support, (DIS), Environmental and Natural Resources Division.  Proposals for individual Task Orders will be negotiated by the Contracting Officer with Technical support from DIS.

B.5.  All Task Orders will be issued by the Contracting Officer.  Task Order is considered “issued” when the Government deposits the order in the mail.  Orders may be issued orally, by facsimile or by electronic commerce methods.

B.6.  Contractor shall furnish all plant, labor, equipment and materials required to complete each task order.

B.7.  Line Item Description Sheets are at Attachment J.

B.8  This contract has a $5,000.00 guaranteed minimum for the base and all option periods.  A task order will be issued upon award that meets this obligation.

SECTION B Supplies or Services and Prices 

ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0001

2,500.00
Hours




Program Manager 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0002

400.00
Hours




Geologist (RG) Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0003

40.00
Hours




Industrial Hygienist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0004

400.00
Hours




Senior Archeologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0005

500.00
Hours




Senior Biologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0006

500.00
Hours




Engineer, PE (Mech, Elec, Civil, Structural) Prof Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0007

200.00
Hours




Historic Architect Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0008

1,200.00
Hours




Hydrologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0009

1,000.00
Hours




Env Manager Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0010

1,500.00
Hours




Geologist (Project Level) Professional Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0011

40.00
Hours




Industrial Hygienist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0012

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0013

1,000.00
Hours




Archeologist Field Director (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0014

1,500.00
Hours




Biologist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0015

1,500.00
Hours




Hydrologist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0016

40.00
Hours




Computer GIS (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0017

1,000.00
Hours




Env Manager Professional Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0018

2,000.00
Hours




Archeologist Crew Chief (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0019

40.00
Hours




Biologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0020

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0021

100.00
Hours




Geologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0022

1,000.00
Hours




Hydrogeologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0023

4,000.00
Hours




Archeologist Field Level (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0024

600.00
Hours




Computer GIS Analyst (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0025

1,000.00
Hours




Env Manager Professional Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0026

200.00
Hours




Biologist Technician 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0027

700.00
Hours




CAD Map Production 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0028

150.00
Hours




Rodman Surveying 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0029

100.00
Hours




Surveyor (Registered) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0030

40.00
Hours




Industrial Hygienist (technical level) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0031

100.00
Hours




GIS Technical Level (data input) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0032

1,500.00
Hours




Word Processor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0033

1,000.00
Days




Per Diem Rate (overnight stay) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0034

600.00
Days




Per Diem Rate (no overnight stay) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0035

100,000.00
Miles




Mileage Rate (project field work) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0036

500.00
Days




Project Truck(s) (for project field work) 

FFP - NOTE:  Project field truck may be required where it is not feasible to drive in remote areas.  It is estimated that 2 trucks per year will be required.  This is based on 250 work days per year.  No overhead or other loadings will be applies to these costs. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0037

5.00
JOB




Subsurface Investigation (drilling, etc.) 

COST - To Be Negotiated (TBN)----Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0038

35.00
Each




Laboratory Analyses 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0039

35.00
JOB




Equipment and Materials 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW with the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0040

1.00
Each




UST Removals and Disposal 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0041

.00
JOB




RESERVED 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0042

80.00
Hours




UST Supervisor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0043

150.00
Hours




UST Technician 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0044

100.00
Hours




General Laborer 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0045

100.00
Hours




UXO Supervisor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0046

100.00
Hours




UXO Specialist 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0047

100.00
Hours




UXO Assistant 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0048

3,000.00
Hours




Technician Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0049

2,500.00
Hours




Technician Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0050

800.00
Hours




Technician Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

0051

1.00
Lot




CONTRACT DATA REQUIREMENTS LIST (CDRL) 

FFP - Not Seperately Priced (NSP) 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS BASE YEAR 1October 2002 - 30 September 2003 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1001

2,500.00
Hours




Program Manager 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1002

400.00
Hours




Geologist (RG) Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1003

40.00
Hours




Industrial Hygienist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1004

400.00
Hours




Senior Archeologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1005

500.00
Hours




Senior Biologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1006

500.00
Hours




Engineer, PE (Mech, Elec, Civil, Structural) Prof Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1007

200.00
Hours




Historic Architect Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1008

1,200.00
Hours




Hydrologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1009

1,000.00
Hours




Env Manager Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1010

1,500.00
Hours




Geologist (Project Level) Professional Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1011

40.00
Hours




Industrial Hygienist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1012

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1013

1,000.00
Hours




Archeologist Field Director (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1014

1,500.00
Hours




Biologist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1015

1,500.00
Hours




Hydrologist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1016

40.00
Hours




Computer GIS (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1017

1,000.00
Hours




Env Manager Professional Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1018

2,000.00
Hours




Archeologist Crew Chief (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1019

40.00
Hours




Biologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1020

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1021

100.00
Hours




Geologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1022

1,000.00
Hours




Hydrogeologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1023

4,000.00
Hours




Archeologist Field Level (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1024

600.00
Hours




Computer GIS Analyst (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1025

1,000.00
Hours




Env Manager Professional Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1026

200.00
Hours




Biologist Technician 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1027

700.00
Hours




CAD Map Production 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1028

150.00
Hours




Rodman Surveying 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1029

100.00
Hours




Surveyor (Registered) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1030

40.00
Hours




Industrial Hygienist (technical level) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1031

100.00
Hours




GIS Technical Level (data input) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1032

1,500.00
Hours




Word Processor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1033

1,000.00
Days




Per Diem Rate (overnight stay) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applies to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1034

600.00
Days




Per Diem Rate (no overnight stay) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applies to this cost 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1035

100,000.00
Miles




Mileage Rate (project field work) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1036

500.00
Days




Project Truck(s)  (for project field work) 

FFP - NOTE:  Project field truck may be required where it is not feasible to drive in remote areas.  It is estimated that 2 trucks per year will be required to perform field work.  This is bassed on 250 work days per year.  No overhead or other loadings will be applied to these costs. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1037

5.00
JOB




Subsurface Investigation (drilling, etc.) 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1038

35.00
Each




Laboratory Analyses 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1039

35.00
JOB




Equipment and Materials 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1040

6.00
Each




UST Removals and Disposal 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1041

.00
JOB




RESERVED 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1042

80.00
Hours




UST Supervisor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1043

150.00
Hours




UST Technician 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1044

100.00
Hours




General Laborer 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1045

100.00
Hours




UXO Supervisor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1046

100.00
Hours




UXO Specialist 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1047

100.00
Hours




UXO Assistant 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1048

3,000.00
Hours




Technician Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1049

2,500.00
Hours




Technician Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1050

800.00
Hours




Technician Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

1051

1.00
Lot




CONTRACT DATE REQUIREMENTS LIST (CDRL) 

FFP - Not Seperately Priced (NSP) 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR ONE 1 October 2003 - 30 September 2004 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2001

2,500.00
Hours




Program Manager 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2002

400.00
Hours




Geologist (RG) Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2003

40.00
Hours




Industrial Hygienist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2004

400.00
Hours




Senior Archeologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2005

500.00
Hours




Senior Biologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2006

500.00
Hours




Engineer, PE (Mech, Elec, Civil, Structural) Prof Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2007

200.00
Hours




Historic Architect Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2008

1,200.00
Hours




Hydrologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2009

1,000.00
Hours




Env Manager Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2010

1,500.00
Hours




Geologist (Project Level) Professional Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2011

40.00
Hours




Industrial Hygienist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2012

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2013

1,000.00
Hours




Archeologist Field Director (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2014

1,500.00
Hours




Biologist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2015

1,500.00
Hours




Hydrologist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2016

40.00
Hours




Computer GIS (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2017

1,000.00
Hours




Env Manager Professional Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2018

2,000.00
Hours




Archeologist Crew Chief (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2019

40.00
Hours




Biologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2020

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2021

100.00
Hours




Geologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2022

1,000.00
Hours




Hydrogeologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2023

4,000.00
Hours




Archeologist Field Level (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2024

600.00
Hours




Computer GIS Analyst (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2025

1,000.00
Hours




Env Manager Professional Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2026

200.00
Hours




Biologist Technician 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2027

700.00
Hours




CAD Map Production 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2028

150.00
Hours




Rodman Surveying 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2029

100.00
Hours




Surveyor (Registered) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2030

40.00
Hours




Industrial Hygienist (technical level) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2031

100.00
Hours




GIS Technical Level (data input) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2032

1,500.00
Hours




Word Processor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2033

1,000.00
Days




Per Diem Rate (overnight stay) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applies to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2034

600.00
Days




Per Diem Rate (no overnight stay) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2035

100,000.00
Miles




Mileage Rate (project field work) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2036

500.00
Days




Project Truck(s) (for project field work) 

FFP - NOTE:  Project field truck may be required where it is not feasible to drive in remote areas.  It is estimated that 2 trucks per year will be required to perform field work.  This is based on 250 work days per year.  No overhead or other loadings will be applied to these costs. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2037

5.00
JOB




Subsurface Investigation  (drilling, etc.) 

FFP - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2038

35.00
Each




Laboratory Analyses 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2039

35.00
JOB




Equipment and Materials 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2040

6.00
Each




UST Removals and Disposal 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2041

.00
JOB




RESERVED 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2042

80.00
Hours




UST Supervisor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2043

150.00
Hours




UST Technician 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2044

100.00
Hours




General Laborer 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2045

100.00
Hours




UXO Supervisor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2046

100.00
Hours




UXO Specialist 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2047

100.00
Hours




UXO Assistant 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2048

3,000.00
Hours




Technician Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2049

2,500.00
Hours




Technician Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2050

800.00
Hours




Technician Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

2051

1.00
Lot




CONTRACT DATE REQUIREMENTS LIST (CDRL) 

FFP - Not Seperately Priced (NSP) 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR TWO - 1 October 2004 - 30 September 2005 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3001

2,500.00
Hours




Program Manager 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3002

400.00
Hours




Geologist (RG) Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3003

40.00
Hours




Industrial Hygienist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3004

400.00
Hours




Senior Archeologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3005

500.00
Hours




Senior Biologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3006

500.00
Hours




Engineer, PE (Mech, Elec, Civil, Structural) Prof Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3007

200.00
Hours




Historic Architect Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3008

1,200.00
Hours




Hydrologist Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3009

1,000.00
Hours




Env Manager Professional Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3010

1,500.00
Hours




Geologist (Project Level) Professional Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3011

40.00
Hours




Industrial Hygienist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3012

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3013

1,000.00
Hours




Archeologist Field Director (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3014

1,500.00
Hours




Biologist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3015

1,500.00
Hours




Hydrologist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3016

40.00
Hours




Computer GIS (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3017

1,000.00
Hours




Env Manager Professional Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3018

2,000.00
Hours




Archeologist Crew Chief (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3019

40.00
Hours




Biologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3020

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3021

100.00
Hours




Geologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3022

1,000.00
Hours




Hydrogeologist (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3023

4,000.00
Hours




Archeologist Field Level (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3024

600.00
Hours




Computer GIS Analyst (Professional Level 3) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3025

1,000.00
Hours




Env Manager Professional Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3026

200.00
Hours




Biologist Technician 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3027

700.00
Hours




CAD Map Production 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3028

150.00
Hours




Rodman Surveying 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3029

100.00
Hours




Surveyor (Registered) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3030

40.00
Hours




Industrial Hygienist (technical level) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3031

100.00
Hours




GIS Technical Level (data input) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3032

1,500.00
Hours




Word Processor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3033

1,000.00
Days




Per Diem Rate (overnight stay) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulaltions.  No overhead or other loadings will be applies to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3034

600.00
Days




Per Diem Rate (no overnight stay) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3035

100,000.00
Miles




Mileage Rate (project field work) 

COST - Reimbursement will be made In Accordance WIth (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3036

500.00
Days




Project Truck(s) (for project field work) 

FFP - NOTE:  Project field truck may be required where it is not feasible to drive in remote areas.  It is estimated that 2 trucks per year will be required to perform field work.  This is based on 250 work days per year.  No overhead or other loadings will be applied to these costs. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3037

5.00
JOB




Subsurface Investigation Subcontractor (drilling, etc.) 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3038

35.00
Each




Laboratory Analyses 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3039

35.00
JOB




Equipment and Materials 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 
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MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3040

1.00
Each




UST Removals and Disposal 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 





MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3041

.00
JOB




RESERVED 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR THREE - 1 October 2005 - 30 September 2006 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3042

80.00
Hours




UST Supervisor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3043

150.00
Hours




UST Technician 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3044

100.00
Hours




General Laborer 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3045

100.00
Hours




UXO Supervisor 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3046

100.00
Hours




UXO Specialist 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3047

100.00
Hours




UXO Assistant 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3048

3,000.00
Hours




Technician Level 1 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3049

2,500.00
Hours




Technician Level 2 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3050

800.00
Hours




Technician Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

3051

1.00
Lot




CONTRACT DATA REQUIREMENTS LIST (CDRL) 

FFP - Not Seperately Priced (NSP) 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4001

2,500.00
Hours




Program Manager 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR FOUR - 1 October 2006 - 30 September 2007 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4002

400.00
Hours




Geologist (RG) Professional Level 1 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4003

40.00
Hours




Industrial Hygienist Professional Level 1 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4004

400.00
Hours




Senior Archeologist Professional Level 1 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4005

500.00
Hours




Senior Biologist Professional Level 1 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4006

500.00
Hours




Engineer, PE (Mech, Elec, Civil, Structural) Prof Level 1 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4007

200.00
Hours




Historic Architect Professional Level 1 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4008

1,200.00
Hours




Hydrologist Professional Level 1 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4009

1,000.00
Hours




Env Manager Professional Level 1 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4010

1,500.00
Hours




Geologist (Project Level) Professional Level 2 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4011

40.00
Hours




Industrial Hygienist (Professional Level 2) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4012

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 2 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4013

1,000.00
Hours




Archeologist Field Director (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR FOUR - 1 October 2006 - 30 September 2007 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4014

1,500.00
Hours




Biologist (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4015

1,500.00
Hours




Hydrologist (Professional Level 2) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4016

40.00
Hours




Computer GIS (Professional Level 2) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4017

1,000.00
Hours




Env Manager Professional Level 2 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4018

2,000.00
Hours




Archeologist Crew Chief (Professional Level 3) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4019

40.00
Hours




Biologist (Professional Level 3) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4020

500.00
Hours




Engineer (Mech, Elec, Civil, Structural) Prof Level 3 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4021

100.00
Hours




Geologist (Professional Level 3) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4022

1,000.00
Hours




Hydrogeologist (Professional Level 3) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4023

4,000.00
Hours




Archeologist Field Level (Professional Level 3) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4024

600.00
Hours




Computer GIS Analyst (Professional Level 3) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4025

1,000.00
Hours




Env Manager Professional Level 3 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4026

200.00
Hours




Biologist Technician 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4027

700.00
Hours




CAD Map Production 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4028

150.00
Hours




Rodman Surveying 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4029

100.00
Hours




Surveyor (Registered) 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4030

40.00
Hours




Industrial Hygienist (technical level) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4031

100.00
Hours




GIS Technical Level (data input) 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4032

1,500.00
Hours




Word Processor 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4033

1,000.00
Days




Per Diem Rate (overnight stay) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 
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MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4034

600.00
Days




Per Diem Rate (no overnight stay) 

COST - Reimbursement will be made In Accordance with (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 
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MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4035

100,000.00
Miles




Mileage Rate (project field work) 

COST - Reimbursement will be made In Accordance With (IAW) Joint Travel Regulations.  No overhead or other loadings will be applied to this cost. 
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MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4036

500.00
Days




Project Truck(s) (for project field work) 

FFP - NOTE:  Project field truck may be required where it is not feasible to drive in remote areas.  It is estimated that 2 trucks per year will be required to perform field work.  This is based on 250 work days per year.  No overhead or other loadings will ve applied to these costs. 
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ADDITIONAL MARKINGS OPTION YEAR FOUR - 1 October 2006 - 30 September 2007 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4037

5.00
JOB




Subsurface Investigation (drilling, etc.) 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 
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MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4038

35.00
Each




Laboratory Analyses 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 
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MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4039

35.00
JOB




Equipment and Materials 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 
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MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4040

1.00
Each




UST Removals and Disposal 

COST - To Be Negotiated (TBN)---Reimbursement will be IAW the "Allowable, Cost and Payment" clause. 
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MAX COST






ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4041

.00
JOB




RESERVED 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4042

80.00
Hours




UST Supervisor 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4043

150.00
Hours




UST Technician 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4044

100.00
Hours




General Laborer 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4045

100.00
Hours




UXO Supervisor 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4046

100.00
Hours




UXO Specialist 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4047

100.00
Hours




UXO Assistant 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4048

3,000.00
Hours




Technician Level 1 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4049

2,500.00
Hours




Technician Level 2 

FFP 
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MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4050

800.00
Hours




Technician Level 3 

FFP 

PURCHASE REQUEST NUMBER W61RSF-1296-N001 

ADDITIONAL MARKINGS OPTION YEAR FOUR - 1 October 2006 - 30 September 2007 














MAX 

NET AMT









ITEM NO
SUPPLIES/SERVICES
MAX QUANTITY
UNIT
UNIT PRICE
MAX AMOUNT

4051

1.00
Lot




CONTRACT DATA REQUIREMENTS LIST (CDRL) 

FFP - Not Seperately Priced (NSP) 
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MAX 

NET AMT









SECTION C Descriptions and Specifications 


SECTION CPRIVATE 


PERFORMANCE WORK STATEMENT FOR INSTALLATION


ENVIRONMENTAL SUPPORT CONTRACT


FORT HUACHUCA, ARIZONA
C.1 GENERAL SCOPE:
This work is to be primarily performed at Fort Huachuca, Arizona.  Some environmental work may be performed off the installation to include but not limited to Willcox Playa, the San Pedro River area, Army Security Agency (ASA) sites, etc.  The purpose of this contract is to provide environmental support consisting of scientific, engineering, technical, and regulatory compliance assistance in support of the installation’s Environmental and Natural Resources Division (ENRD).  The mission of the ENRD is to provide installation wide support in maintaining compliance with all applicable Federal and State environmental regulations.  The Arizona Department of Environmental Quality (ADEQ) is responsible for enforcement of environmental regulations on Fort Huachuca.  In addition to ensuring regulatory compliance, the ENRD identifies existing or potential environmental hazards and develops initiatives to improve environmental compliance to enhance and protect Fort Huachuca’s natural, historical, and archeological resources.  The ENRD is also responsible for implementation of the post’s Installation Restoration Program (IRP).  The objective of this contract is to provide, on a task order basis, technical environmental engineering expertise that may include sampling and analysis of various media and waste services in support of the ENRD mission.  Tasks will generally fall within the areas of analyses, studies, remediation, evaluations of the effects of Fort Huachuca activities, and preparation of reports and other required documents.  

C.1.1.  BACKGROUND:
The U.S. Army Fort Huachuca Military Reservation is located in Cochise County, Arizona, approximately 75 miles southeast of Tucson and adjacent to the cities of Sierra Vista (to the east) and Huachuca City (to the north).  The installation is located on an irregularly shaped parcel of land covering approximately 115 square miles along the western flank of the San Pedro River Valley and extending into the Huachuca Mountains to the west.  The post is bisected by Arizona State highway 90.  The current major missions for the installation are the U.S. Army Intelligence Center, headquarters for the U.S. Army Signal Command, US Army Garrison (USAG), Joint Interoperability Test Command (JITC), Information Systems Engineering Command (ISEC), and the Electronic Proving Grounds (EPG).

C.1.2.  PRIMARY RESPONSIBILITY:  

One of the primary responsibilities of Fort Huachuca is to ensure that the activities and facility operations are in compliance with federal, state, local and Army environmental statutes and regulations.  The Fort Huachuca Environmental and Natural Resources Division (ENRD) has the responsibility to provide management oversight, scientific and technical assistance as required, and assess the impacts of regulatory/policy/guidance changes for ensuring environmental compliance and implementing the measures and actions needed to maintain that compliance.  The contractor will be tasked to perform some of this work.

C.2.  APPLICABLE DOCUMENTS:

All work in this contract shall conform with the most current applicable local, Army, federal, and state environmental laws and regulations as amended, and accepted professional practices.  It is the contractor’s responsibility to obtain and maintain current the applicable documents.  A sample, but not all inclusive, list of applicable documents is provided below.  Army Regulations are available from the US Army Publication web site:  http://www.usapa.army.mil.

C.2.1. ARMY REGULATIONS (AR) (MANDATORY)


a.  AR 200-1 General Environmental Programs


b.  AR 200-2 National Environmental Policy Act


c.  AR 415-15 Military Construction


d.  AR 200-3 National Resources - Land, Forest, and Wildlife Management


e.  AR 200-4 Cultural Resources Management


f.  AR 385-64 Ammunition and Explosives Safety Standards



g.  AR 420-47 Solid and Waste Management


h.  AR 420-46 Water and Sewage


i.  AR 420-2 Fire and Safety


j.  AMC-R 385-100 U.S. Army Material Command Safety Manual

C.2.2.  CODE OF FEDERAL REGULATION:


a.  CFR 10, Code of Federal Regulations


b.  CFR 29, Code of Federal Regulations


c.  CFR 32, Code of Federal Regulations, Part 655


d.  CFR 33, Code of Federal Regulations


e.  CFR 36, Code of Federal Regulations


f.  Code of Federal Regulations (CFR) 40, Parts 60, 61, 85, 86, 87, 110, 112, 125, 129, 141, 173, 225, 243, 260 through 271, 280, 300, 355, 761, and 763


g.  CFR 49, Code of Federal Regulations

C.2.3.  FEDERAL ENVIRONMENTAL STATUTES.


a.  Asbestos Emergency Response Act


b.  Clean Air Act


c.  Comprehensive Environmental Response, Compensation, and Liability Act


d.  Emergency Planning and Community Right to Know Act


e.  Endangered Species Act


f.  Federal Insecticide, Fungicide and Rodenticide Act


g.  Federal Water Pollution Control Act


h.  National Environmental Policy Act


i.  National Historic Preservation Act


j.  National Oil and Substances Pollution Contingency Plan


k.  Noise Control Act


l.  Occupational and Safety and Health Act


m.  Quiet Communities Act


n.  Resource Conservation and Recovery Act


o.  Safe Drinking Water Act


p.  Superfund Amendment and Reauthorization Act


q.  Toxic Substances Control Act

C.2.4.  APPLICABLE STATE OF ARIZONA REGULATIONS


A.  Title 18, Drinking Water and Certification


b.  Title 49, The Environment 49-201 through 49-391


c.  Water Quality Control 49-401 through 49-593


d.  Air Quality 49-701 through 49-888


e.  Solid Waste Management 49-901 through 49-973


f.  Hazardous Waste Management 49-1001 through 491073


g.  Underground Storage Tanks 49-1101 through 49-1106

C.2.5.  AVAILABILITY OF DOCUMENTS:


a.  Federal Statutes, Department of Army (DA) Regulations, and Executive Orders are available through commercial sources or the U.S. Government Printing Office, Washington, DC 20402.


b.  Environmental Protection Agency (EPA) pamphlets and documents are available from the EPA Region IX, 75 Hawthorne Street, San Francisco, CA 94105-3901.


c.  Arizona State Statutes and Regulations are available through the Arizona Department of Environmental Quality, 3033 North Central Avenue, Phoenix, AZ 85012.

C.3.  DEFINITIONS/ACRONYMS

ACGIH
American Conference of Governmental Industrial Hygienists


ADEQ
Arizona Department of Environmental Quality


AIHA
American Industrial Hygiene Association


API
American Petroleum Institute


CFR
Code of Federal Regulations


CIH
Certified Industrial Hygienist


COE
U.S. Army Corps of Engineers


COR
Contracting Officer's Representative


CPR
Cardiopulmonary Resuscitation


DIS
Directorate of Installation Support


DRMO
Defense Reutilization and Marketing Office


ENRD
Environmental and Natural Resources Division


EOD
Explosive Ordnance Disposal


EPA
Environmental Protection Agency


ERP
Emergency Response Plan


HSP
Health and Safety Program


IRP 
Installation Restoration Program


KO
Contracting Officer


LEL
Lower Explosive Limit


LUST
Leaking Underground Storage Tank


MSDS
Material Safety Data Sheets


NIOSH
National Institute for Occupational Safety and Health


OE
Ordnance and Explosives


OSHA
Occupational Safety and Health Administration


PID
Photoionization Detector


PPE
Personal Protective Equipment


QC
Quality Control


SHSO
Site Safety and Health Officer


SHSP
Site Specific Health and Safety Plan


SOW
Scope of Work


TO
Task Order


USACE
United States Army Corps of Engineers


US EPA
U.S. Environmental Protection Agency


USCG
United States Coast Guard


UST
Underground storage tank which includes both regulated and non‑regulated tanks


UXO
Unexploded Ordnance


VOM
Volatile Organic Meter

C.4  GOVERNMENT‑FURNISHED PROPERTY AND SERVICES
The contractor shall not be furnished any government property or services as part of this contract.  In cases where the contractor must store or park vehicles or equipment while performing work on environmental projects, they shall be directed where they can park their vehicles by the Directorate of Installation Support (DIS) Environmental Office, building 22526, phone (520) 533‑3120.  Existing information in the ENRD files and the results of previous site investigations shall be made available to the contractor to further its performance under assigned task orders.

C.5  CONTRACTOR‑FURNISHED ITEMS/MATERIALS/SERVICES/OFFICE
C.5.1 MATERIALS: 

The contractor shall provide all materials and services required to perform the work described in the individual Task Orders.  The contractor shall provide a detailed breakdown of the costs associated with materials and or services.  Actual requirements will be determined during the scoping and negotiation phase of preparing the Task Order.  The contractor shall be reimbursed at cost for the material and equipment needed to perform the work as described in Section B of this solicitation.  The costs associated with the contractor providing supervision and management for the Task Order work shall be developed using the Environmental Core Staffing CLINS.

C.5.2 EQUIPMENT:

The contractor shall provide all equipment, supervision, and utilities unless otherwise specified in the Task Orders for performing work on this contract.  This shall include, but not be limited to the following items: backhoe, crane, trucks, volatile organic monitoring devices, lab sample storage equipment, sample containers, and suitable subsurface drilling/excavation equipment to conduct site assessments.  The contractor shall provide all the laboratory testing required by this contract.  The laboratory shall be certified as required by state and federal law to perform the various analyses described in the individual task orders.  All remediation equipment, soil hauling services, backfill, contaminated soil disposal shall be performed by the contractor.  The contractor shall be reimbursed at cost for the equipment needed to meet the Task Order requirements in accordance with (IAW) Section B of this solicitation.

C.5.3 OFFICE: 

The contractor shall maintain an office within 250 miles of the installation in order to be responsive to the contract requirements.  No office facilities shall be provided the contractor by the installation.  This contract is not to be interpreted as a full time work requirement for the contractor.  Work requirements are established by Task Orders.  The contractor is expected to provide support to the installation environmental staff.  

C.6  STATEMENT OF WORK:

The contractor shall furnish the necessary resources, except for those delineated as Government furnished property or assistance, to meet the performance requirements set forth herein.   Upon identification of a specific task, the Government will provide a Performance Work Statement (PWS) for the task to the contractor and request a proposal including a complete cost estimate.  The contractor will not bill or invoice for the costs associated with preparing a proposal or cost estimate in response to a task order.  After negotiation of the proposal, the Contracting Officer will issue a Task Order for the work to be accomplished.  In general, engineering support will be required to perform a variety of work including, but not limited to the following:


(1)  studies, reports, summaries, data collection, calculations, and plans;


(2)  environmental impact statements and assessments;


(3)  Regulatory Permit preparation documentation and monitoring;


(4)  Cultural Resources Management;


(5)  and inspections, surveys, field and laboratory evaluations and general environmental monitoring.

C.6.1  PROGRAM MANAGEMENT:  

Provide sufficient program management and program quality control for performance of this contract to ensure both timely and cost effective management and quality products and results.  Costs associated with program management shall be negotiated into each task order.

C.6.1.1  PROJECT MANAGEMENT WORK PLANS:  

It is essential that the contractor closely monitor all activities taking place at the project sites.  This is necessary to assemble data required to prepare environmental reports that will be submitted to the ADEQ and other state and federal agencies. The contractor is advised to utilize the ADEQ Quality Assurance Project Plan, in developing the following required documentation.  The specifics for the work plan shall be covered in each task order.

C.6.1.2  WORK PLAN CONTENTS:

The contractor shall prepare a comprehensive work plan for each task order.  The work plan shall be completed and submitted in accordance with the submittal schedule for each task order.  The work plan shall include a detailed discussion of the technical approach to be used (equipment, methods, and procedures).  All personnel shall be identified and work schedules formulated.  All work shall be performed according to the approved work plan, unless the work site conditions vary significantly from those described in the Government’s task order.  The project organization for the prime contractor and any subcontractors shall be clearly defined with a discussion of Quality Control (QC) responsibilities.  A list of key individuals shall be provided and shall include QC officers for all project components.  An acceptable format for the plan is provided in the ADEQ, Quality Assurance Project Plan. This format will have to be edited to the particular requirements specified in the task order.  The work plan shall include, at a minimum, the following components; unless they are clearly inapplicable to the task order.


1)  Technical Approach, Work schedule, Project Organization 


2)  Sampling/Analysis ‑ Quality Assurance/Quality Control Plan


3)  Sample Collection, Methods, Handling and Custody


4)  Equipment Calibration, Procedures and Frequency

C.6.2  PERMITS/LICENSES (P/L) & PROFESSIONAL REGISTRATION OF STAFF:  

The contractor shall possess all required permits licenses and professional registrations for staff members as required to perform work on this contract.  The contractor shall be responsible for obtaining P/L from Federal, State, Army, and local agencies, as may be required for each task order.  Permits shall be obtained in close coordination with and approved by the COR.  Any subcontractor utilized by the contractor shall be subject to the same P/L requirements as the prime.  The contractor shall submit a digging permit request for each work area and time frame.  The digging permit shall be submitted to the Chief of Contract Management Division, Directorate of Installation Support, Building 22526. The submittal shall include five complete sets of the digging permit with drawings, sketches, etc., as required to fully describe the work requirements.  Approval of the digging permit is normally accomplished within 15 working days.  A control number is assigned to each request for tracking purposes.  Status of digging permits is available by calling (520) 533‑1442.  Each digging permit will be assigned an expiration date, normally 15 ‑ 30 days from the approval date.

C.6.3  DATA MANIPULATION AND ANALYSIS:  

Using the ENRD data and data developed by the contractor, the contractor shall organize, enter, manipulate, and analyze information in the format and on the schedule established in the task order.  The completion of task orders may require the contractor to collect data from various organizations at Fort Huachuca, independent of ENRD.  Under these conditions, the contractor will be provided available information and organizational points of contact.

C.6.4  GEOTECHNICAL REQUIREMENTS:  

Describe in detail the specific geotechnical requirements related to the task order.  The contractor shall perform all necessary field work and analyses to address the appropriate geotechnical requirements.  The investigative services to be provided for under individual task orders generally consist of, but are not limited to, performing investigations to determine the geology, groundwater conditions, contaminant concentration, contaminant migration, and foundation characteristics as well as any other related geotechnically related tasks required for the successful completion of task orders.

C.6.5  EMPLOYEE IDENTIFICATION:  

In accordance with (IAW) TRADOC Acquisition Bulletin 01-004.1.  See Section H.

C.6.6  REPORTS:  

The contractor shall ensure that all reports generated under this contract shall be in accordance with the requirements of section C.32.  Additional report requirements may be added in the individual task orders.  The contractor shall prepare reports that are to be submitted to the ADEQ in accordance with appropriate ADEQ guidance.  If specified in the Task Orders draft reports shall be furnished. The draft report shall be a finished product and an accurate representation of the final report.  Pages of the reports shall be standard size (8.5 by 11 inches).  The draft report shall be double spaced, with line numbering, in manuscript form on single or double column format.  All hand prepared pages, such as maps and drawings, shall be in a graphic format.

C.7  TECHNICAL REQUIREMENTS/REVIEW:  

Technical requirements will be provided in the individual Task Orders.  All work performed and reports submitted under this contract will be subject to technical review.  The Government as technical activity, will review the contractor’s work to determine if it meets the standards defined in this contract and relevant Task Orders.  Should the review reveal deficiencies, the contractor will be required to conform as prescribed by the Contracting Officer before acceptance of the work takes place.  The Government will be the technical activity prescribing the quality requirements in the Task Order.  The contractor will not be paid additional funds to reperform work that is found to be deficient.

C.8  AIR POLLUTION:  

The contractor shall provide technical engineering support to ensure compliance with Federal, State, and local air pollution regulations.

C.8.1  AIR INSPECTIONS:  

The contractor shall conduct inspections of facilities requiring permits/licenses.  Inspections shall be conducted to ensure compliance with operating permits, SOPs, sound environmental engineering practices, and all applicable Army, Federal, State, and local regulations.

C.8.2  AIR COMPLIANCE:  

The contractor shall review, evaluate, and make recommendations in writing on all aspects of Fort Huachuca’s air pollution control program to ensure compliance with applicable regulations.  Also, contractor shall review and evaluate all new air pollution regulations and make recommendations regarding the installation’s compliance status.

C.8.3  AIR PERMITS:  

The contractor shall collect data and prepare air permit applications for ENRD review and approval on construction of new facilities, as required by applicable regulations and the renewal of existing permits.  This may include the review of construction specifications/drawings for environmental impact.  

C.8.4  AIR INVENTORY:  

The contractor shall update the Fort Huachuca air emissions inventory.  Enter current inventory data into database.  Demonstrate installation’s compliance utilizing appropriate screening analysis of computer modeling.

C.8.5  AIR REPORTS:  

The contractor shall assist in the preparation of the annual fuel usage and days of operation for all registered air emission sources for the ENRD review before submission to the ADEQ.

C.9  HAZARDOUS WASTE (HW) AND HAZADROUS MATERIAL (HM):  

The contractor shall provide engineering support to assist in maintaining Fort Huachuca’s compliance with Army, Federal, State, and local hazardous waste or hazardous materials regulations.  The contractor shall develop, acquire, prepare, review, and rewrite hazardous waste permits, permit modification, management plans, regulations, surveys and associated documents which support Fort Huachuca’s hazardous waste program.  The contractor will have expertise in dealing with hazardous waste regulators concerning closure of Open Burn/Open Detonation sites and other related issues/plans.  The contractor will be able to perform lead based paint evaluation and remediation.

C.10  EMERGENCY PLANNING AND COMMUNITY RIGHT TO KNOW ACT (EPCRA): 

The contractor shall provide engineering support, on an as needed basis, to assist in maintaining Fort Huachuca’s compliance with Army, Federal, and State emergency planning and community right to know regulations. 

C.11  WATER QUALITY (WQ):  

The contractor shall provide engineering support to the installation to ensure compliance with the Clean Water Act and Safe Drinking Water Act to include, but is not limited to:


(1)  Wastewater Discharge Program compliance;


(2)  Drinking Water Program compliance;


(3)  Stormwater Program compliance;


(4)  Wetlands Program compliance;


(5)  and Sediment Erosion Control/Stormwater Management.

(6)  Assist in preparation of Aquifer Protection Permits for submission to ADEQ.

C.11.1  WASTEWATER (WW):  

The contractor shall provide support to the Wastewater Program to include, but not limited to:


(1)  Performing program compliance reviews to ensure Fort Huachuca’s compliance with all applicable Army, Federal, and State regulations.


(2)  Assist in preparation of wastewater NPDES permit applications for discharge.

C.11.2  DRINKING WATER (DW):  

The contractor shall provided support to the Drinking Water Program to include, but not be limited to:


(1)  Perform program compliance reviews to ensure Fort Huachuca’s compliance with all applicable Army, Federal, and State regulations.


(2)  Facility Drinking Water System inspections (e.g., water treatment facilities, water distribution systems, water tanks, etc.)  to ensure Fort Huachuca’s compliance with applicable regulations and good engineering practice;


(3)  Drinking water surveillance including review of Fort Huachuca’s water surveillance program to ensure it meets the standards set by Federal and State regulations for drinking water;


(4)  Conduct inspections and follow-up as part of backflow prevention program concerns at Fort Huachuca.  

C.12.  PETROLEUM PRODUCT STORAGE TANK MANAGEMENT:  

The contractor shall furnish all materials, tools, equipment, labor, supervision and management, fuel, vehicular transportation, preparation of field logs, and all necessary incidental services for 1) underground storage tank (UST) and above ground storage tank (AST) management; 2) tank integrity testing; 3) UST/AST and piping upgrades; 4) pumping and disposal of tank and pipe contents; 5) cleaning of UST/AST and/or piping; 6) excavation, removal and disposal of UST/ASTs and/or piping; 7) excavation, removal, and disposal of underground pipe containing petroleum and/or hazardous substances; 8) soil sampling for petroleum and/or hazardous substance contamination; 9) backfilling; 10) removal, disposal and/or treatment of contaminated soil; 11) environmental reporting; 12) site characterization where the UST/AST systems have been found to be leaking or petroleum products have been spilled; 13) repair of automatic leak detection systems; 14) Provide investigation and inspection reports, recommendations and corrective action plan for ENRD approval.  Provide design for all types of remediation systems, install all types of remediation systems and perform maintenance on new and existing remediation systems.  The contractor shall provided operation reports, maintenance reports, well logs, and contamination modeling, and design of UST and AST systems, etc.  Each task order may require a combination of any of the above tasks.  For example, a task order may require UST and pipe integrity testing only.  The contractor shall be responsible for the transportation and disposal of UST’s/ASTs, piping, any tank and pipe contents, cleaning wastes, and associated contaminated soil in accordance with all Federal, Army, ADEQ, and local requirements.

C.12.1  UST REMOVAL NOTIFICATION:  

The contractor shall obtain all of the necessary permits for UST removal.  The 30 calendar day UST closure notification to the ADEQ shall be the responsibility of DIS, Environmental Division at Fort Huachuca.  The contractor shall prepare and provide to the contracting officer’s representative (COR) the state closure notification form.  The contractor shall comply with all Federal, Army, ADEQ, and local regulations.

C.12.3  CONTENTS OF TANKS:  

The majority of the USTs to be covered under this contract will contain petroleum products such as gasoline, diesel, aviation gas, JP‑8, stoddard solvent, mineral spirits, and waste oils.  The contractor shall be prepared to work with any of these materials, and at all levels of personal protection.  The contracting officer will identify the tank contents (if possible) in each task order.

C.12.4  UST LOCATION REQUIREMENTS:  

The contractor shall locate the UST sites by specifying the latitude and longitude of the site as required on the notification form.  Additionally, the contractor shall provide the legal description of the site (Township, Range, Section, Quarter, Quarter, Quarter).  The requirement to perform this work shall be specified in the task order.

C.12.5  UST FACILITY SITE PLANS:  

The contractor shall be required to provide site plans of the UST facilities.  Site plans size shall be specified in the task order and shall be either 8‑1/2 inches by 11 inches or 22 inches by 34 inches.  Site plans shall be drawn to scale and include a north facing arrow.  The contractor shall provide these plans in Auto Cad computer graphics format when requested in the task order.  The requirement to perform this work shall be specified in the task order. 

C.12.6  TANK INTEGRITY TESTING:  

The tank integrity testing shall comply with current EPA regulations for USTs listed in 40 CFR 280.43 (e).  The tank testing method shall be capable of detecting leaks to 0.1 gallons per hour, with a probability of detection of 0.95 and a probability of false alarms of 0.05.  In addition the method shall account for the effects of thermal expansion or contraction of the product, vapor pockets, tank deformation, evaporation or condensation, and water table level.  The contractor shall determine the elevation of the water table through the use of available public records or from Fort Huachuca reports.  The results of the tests shall be submitted to the COR with performance claims in writing.  A certification and statement of compliance with EPA regulations shall be provided for all tested tanks found to be leak free.  The contractor shall provide third party certification from a testing lab to indicate that the leak detection system complies with EPA requirements for leak detection.  The testing method shall be a nonvolumetric testing method.  There have been previous releases at some of the sites that are to be tested.  The presence of background hydrocarbon compounds shall not affect the accuracy of the testing method.  The use of vacuum type detection systems is prohibited.  The fuel systems (tanks and piping) may be taken out of service during initial service for a maximum of six hours.

C.12.7  PIPING INTEGRITY TESTS:  


All tank integrity tests shall include pipe testing which shall meet the same requirements as the tank integrity testing (see C.12.6) at pressures greater than or equal to system operating pressure.  The piping systems tests shall conform with EPA requirements described in 40 CFR 280.44 (c).

C.12.8  PUMPING AND DISPOSAL OF TANK AND PIPE CONTENTS:  

The contractor shall sample and analyze the tank and/or piping contents and use the analytical results to insure disposal of the contents in accordance with all federal, Army, ADEQ, and local requirements.  The disposal of the tank's contents shall be arranged prior to any work being initiated by the contractor.  The contractor shall provide proof of proper disposal of tank contents to the COR.  The contractor shall use explosion proof or air driven pumps to remove tank contents.  The pump and hoses must be grounded to the tank to prevent electrostatic ignition.

C.12.9  CLEANING OF UST’s AND/OR PIPING:  

The tank and/or piping shall be made clean and inert.  The contractor shall conduct any sampling and analysis required to determine if the rinsate is a hazardous/dangerous waste.  The contractor shall contain, remove and dispose of the rinsate in accordance with all Federal, Army, State, ADEQ, and local requirements.  If the rinsate is determined to be a hazardous/dangerous waste as defined by the Federal, Army, State, ADEQ, or local regulations; the contractor shall turn the rinsate into the installation accumulation point building 90403.  The contractor shall be responsible to supply the 55 gallon drums for the rinsate and the transport and disposal of the rinsate in accordance with state and federal regulation and laws.

C.12.10  EXCAVATION, REMOVAL AND DISPOSAL OF USTS AND PIPING:  

The contractor shall excavate, remove, and dispose of the USTs, piping and associated equipment including pumps, saddles, hold‑down pads, etc.  The contractor shall be responsible for obtaining the necessary excavation permits (i.e. blue stake permit).  The contractor’s written Management Plan and Site Specific Health and Safety Plan shall be strictly adhered to.  The costs associated with the contract line items for tank removal shall include the costs for pressure cleaning of the interior of the UST, excavation of the tank, backfilling the excavation with clean fill, and transporting the tank off the property for proper disposal.  This shall include all material, equipment, and labor costs associated with the removal of the UST.  Costs associated with the removal of product lines shall be determined separately from UST removal costs.

C.12.11  PURGING OF TANKS:  

Prior to tank removal, contractor shall purge tanks in accordance with (IAW) ADEQ Statute.

C.12.12  TANK IDENTIFICATION:  

The contractor shall label all USTs after removal from the ground and prior to transportation.  The following information shall be printed on the label on each tank in minimum 2‑inch high lettering:


a.  Former contents, i.e. leaded gas, unleaded gas, diesel, specific chemical, etc.


b.  Present vapor state including method of vapor elimination and date of removal.


c.  Tank shall be signed with the following:



"NOT SUITABLE FOR STORAGE OF FOOD OR LIQUIDS INTENDED FOR HUMAN OR ANIMAL CONSUMPTION."

d.  If the tank contained leaded gasoline, the following shall be noted on the label:



"TANK HAS CONTAINED LEADED GASOLINE.  LEAD VAPORS 


 MAY BE RELEASED IF HEAT IS APPLIED TO THE SHELL OF 


 THIS TANK."


e.  Appropriate ADEQ notification ID # (as specified by the COR).

The contractor shall photograph (35MM color slides/prints as specified in the task order) each tank immediately after labels have been placed on the tank for identification, and turn over to the Contracting Officers Representative (COR).

C.12.13  REGULATORY AGENCY INSPECTIONS:  

The Arizona State Fire Marshal or his representative must be present during all tank removals.  The phone number for the Arizona State Fire Marshal is (602) 255‑4969.  The contractor shall comply with all ADEQ and local inspecting requirements.

C.12.14  INSPECTION FOR LEAKS:  

Upon removal, the tank and piping shall be inspected for leaks.  The contractor shall document the inspection in the field notes and in photographs.  If at any time during tank removal a leak is identified, the contractor shall immediately notify the COR.  (In all cases where photographs are taken, the negatives and photos, (or if digital camera is used an electronic copy) shall be turned over to the contracting officer.)

C.12.15  RENDERING TANKS UNUSABLE:  

The contractor shall cut a large hole in the tank, or crush the tank in order to make the removed UST unusable as instructed in the task order.

C.12.16  TANK REMOVAL FROM THE JOB SITE:  

The contractor shall remove the tank from the installation and dispose of it in accordance with appropriate regulations, including CERCLA.

C.12.17  CLOSURE REPORT REQUIREMENTS:  

The contractor shall prepare a site assessment closure report in accordance with the requirements of the ADEQ Guidelines and 40 CFR 280 Subpart G.  The report shall address all the requirements necessary to document the status of the site.  The report shall include a drawing of the site showing the tanks and ancillary equipment.  It shall show were samples were taken at the site.  The drawing shall contain a north facing arrow.  Analytical results shall be included with chain of custody forms.  Pictures showing the extent of the excavation and the conditions of the tank and piping systems shall be included in the report.  The report shall indicate if the tank or the piping was found to be leaking.  The report shall be submitted to the installation environmental office for approval on completion.

C.13  PREPARATION OF LUST SITE CHARACTERIZATION REPORT:  

The contractor shall prepare a LUST Site Characterization Report which shall follow the requirements contained in the ADEQ guidance document for the preparation of a site characterization.  At a minimum it shall contain the following information: 1) rationale used to determine the locations, and number of samples (i.e. random, systematic, and/or judgmental), and a description of the relationship between sample locations, the areas of known or observed contamination, and the release location; 2) identification and qualifications of the person(s) conducting the sampling; 3) a description of the sampling methods and procedures and equipment used; 4) decontamination methods and procedures used on the sampling and drilling equipment; 5) a description of the sample containers; 6) methods used to prevent volatile losses from the samples during and after collection; 7) methods used to preserve the samples at or below 4 degrees Celsius until delivery to a qualified laboratory.; 8) an individual listing of all samples submitted for laboratory analysis; 9) the signatures of all persons handling the samples before delivery to the lab.  The names of these persons must be printed legibly or typed next to the signatures (copies of chain of custody forms are allowable for this identification); 10) laboratory reports including EPA analytical methods; dates of sample collection, extraction and laboratory analysis; detection limits; quality assurance and quality control data including surrogate and spike recovery data; 11) a site plan for the site which will be drawn to scale in relation to permanent structures and shall accurately depict the locations of all borings and or excavations and samples; 12) a site map that shows the location of the site relative to its position on the installation; 13) an analysis of the soil boring data to determining the extent and area of contamination including width of contamination, length of contamination, and depth of contamination; 14) and a description of cleanup procedures or further site investigation required including method of disposal of contaminated soil and a cost estimate for the cleanup of the site.  The above information shall be presented in report format to comply with 40 CFR 280.65.

C.13.1  DRILLING REQUIREMENTS:  

The contractor shall conduct a subsurface survey to define the lateral and vertical extent of contaminated soil associated with the UST system that was removed.  A drill rig will be used to drill a number of borings to identify the extent of contamination resulting from the release.  The number of borings and their depth shall be specified in the task order.  The contractor is advised that the soil found on Fort Huachuca contains large rocks.

C.13.2  LOGGING OF BOREHOLES:  

The boreholes shall be logged in accordance with the Unified Soil Classification System (USCS) and described according to ASTM 2488‑84 "Standard Practice for Description and Identification of Soils (Visual Procedures)" by a field geologist under the supervision of a state registered geologist.  Soil shall be sampled at five foot intervals from the boreholes using a split‑barrel sampler, which holds three soil samples tubes: one soil sample shall be packaged, labeled and sent to a lab for future analysis; the second sample shall be used for logging the soil; and the third sample shall be used for field testing for the presence of VOCs using a portable vapor analyzer and a headspace method.  The samples from each bore hole shall be analyzed by the EPA methods specified in the delivery order.  Soil sampling procedures shall conform with the requirements of contained in the ADEQ guidance documents on the preparation of LUST Site Characterizations.  Boring logs shall be completed by the field geologist, showing boring and USCS soil sample locations.  The contractor shall ensure that all samples shall be analyzed within regulatory time frames to preserve the accuracy of the sampling procedures.

C.13.3  MONITORING WELL INSTALLATION:  

Monitoring wells shall be installed where contamination has been found to have impacted on ground water.  The contractor shall utilize schedule 40 PVC well screen and casing for the construction of the wells.  The contractor shall have the capability to install 2 inch or 4 inch diameter wells as required by the task order. All monitoring wells are to be equipped with cast iron locking monitoring well covers.

C.14  RECORDS:  

The contractor shall keep accurate soil logs and records of all work accomplished under this contract.  The contractor shall deliver complete, legible copies of these logs and records to the contracting officer’s Representative (COR) upon completion of the work or at such other times as directed.  All such records shall be preserved in good condition and order by the contractor until they are delivered and accepted, and the contracting officer shall have the right to examine such records at any time prior to their delivery.  Separate logs shall be made for each soil boring and surface sample.  The following information shall be included on the logs or in the records for each sample location: 1) location number or designation and elevation of top of hole; 2) depth at which samples were recovered; 3) driller's classification or description by depths of the materials sampled, including a description of moisture conditions and of conditions of compactness or stiffness of soils materials encountered. (This classification or description shall be made immediately following the taking of the samples.); 4) depth of ground water if encountered; 5) depth of bottom of hole. The presence of a Government Inspector or the keeping of separate records by the contracting officer shall not relieve the contractor of the responsibility for the work specified in this paragraph.

C.15 EXCAVATION:

Prior to initiating any excavation on the installation the contractor shall be responsible for having the area blue staked.  Permits shall be obtained through the Directorate of Installation Support (DIS), Building 22216, Contract Management Division, (520) 533-1442.
C.16  SECURITY FENCING AROUND EXCAVATION HOLE:  

The contractor shall place chain‑link security fencing around the excavation holes anytime the site is left unattended by the contractor until such time as the excavation hole is backfilled to the original surface level.  The chain link shall be fabricated of 9‑gauge zinc or aluminum coated steel wire woven in 2‑inch mesh. The fence shall be a minimum of five feet high and installed so that it is taut and free of sags.  

C.17  UNDERGROUND STORAGE AUTOMATIC LEAK DETECTION AND SERVICING:

The contractor shall be responsible for repairing and servicing the automatic leak detection equipment installed on underground storage tanks on the installation by issuance of a task order.  The contractor shall be authorized local purchase of materials when approved by the Contracting Officer. 

C.18  NATURAL RESOURCES:  

The contractor shall be required to provide the following assistance and technical support of the installation’s Natural Resources program:

C.18.1  STUDIES:  

The contractor shall conduct biological studies to support the Natural Resources Program, when required.  Studies of Avian, Mammalian, Herpetological, and Invertebrate populations and their terrestrial habitat (s) shall be conducted when required and as described in the initiating task order. Studies involving threatened or endangered species shall be fully coordinated with the U.S Fish and Wildlife Service (USFWS) before initiating field operations.

C.18.2  ENDANGERED SPECIES COMPLIANCE:

The contractor shall assist Fort Huachuca in meeting our commitments made under the 1999 biological opinion, as revised or updated.  Contractor shall draft biological assessments, Integrated Natural Resources Plans, Endangered Species Management Plans, and should be able to assist with Section 7 formal consultation requirements as required.  Contractor must be able to assist with endangered species issues from a regional perspective and not just those issues that exist within Fort Huachuca’s boundaries.

C.18.3  WATER MANAGEMENT ISSUES/PLANS:
The contractor shall have expertise concerning water management issues to include those related to the latest water conservation, reuse, and recharge technologies.  Contractor shall be able to use this knowledge to draft the Army Water Management Plan to comply with our obligations under the biological opinion.  

C.18.4  POLLUTION PREVENTION:
The contractor shall have experience in planning for and advising concerning pollution prevention in all aspects of their work, especially when preparing studies and plans related to hazardous waste and hazardous materials.

C.18.5  FORESTRY/LAND MANAGEMENT:
The contractor shall have expertise concerning best management practices related to management of Army lands and forests.  This includes issues related to recreational use of our lands, erosion control, grazing management, controlled burns, etc.

C.18.6  RANGE CLEARANCE:  

The contractor shall coordinate with the Range Control Officer located in Building 15425, (520) 533-7102, to ensure efficient and safe execution of the involved study, plan, or regulation, as specified in the task order.

C.18.7  PLANS:  

The contractor shall prepare Natural Resources plans and regulations when required and as described by the initiating task order.  The contractor shall also develop ancillary plans, studies and released work such as:


(1)  quantification of vegetative and invertebrate populations;


(2)  distribution and abundance surveys of select plant and animal species.

C.19 NATIONAL ENVIRONMENTAL POLICY ACT (NEPA) DOCUMENTATION:  

The contractor shall: prepare NEPA documentation for proposed Army actions in accordance with

AR 200-2, Environmental Effects of Army Actions, all supplements to AR 200-2 and all supplemental guidance.  The NEPA documents shall include:


(1)  Records of Environmental Consideration (REC);


(2)  Environmental Assessments (EA);


(3)  Findings of No Significant Impact (FNSI);


(4)  Notices of Intent (NOI);


(5)  Environmental Impact Statements (EIS);


Working in conjunction with the Army proponent and the COR, the contractor shall develop the scope of the document, assess the impacts of the scope of the project and all reasonable alternatives, evaluate potential investigation measures, develop monitoring plans, and compile appropriate information to discuss the existing environmental conditions (i.e. baseline).  In consultation with the Army proponent and the COR, the contractor shall prepare correspondence responding to comments on NEPA documents and assist in briefings/meetings for NEPA documents prepared or being prepared.

C.20 CULTURAL RESOURCES MANAGEMENT:

Previous studies on Fort Huachuca have identified archeological data for this area of southeast Arizona, some since 1985.  As a result, approximately 33,000 acres of land have been intensively surveyed and over 175 archeological and historic sites of varying significance have been recorded.  The contractor shall: conduct cultural resource management work in accordance with the following:


(1)  The National Historic Preservation Act of 1966 (PL 96-515) as amended by the Archaeological and Historical Preservation Act of 1974 (PL 93-291), as amended by Executive Order Number 11593, “Protection and Enhancement of the Cultural Environment”;


(2)  AR 420-40 “Historic Preservation”;


(3)  AR 200-2 “Environmental Effects of Army Action”;


(4)  The National Environmental Policy Act (NEPA) as amended by Engineering Regulation (ER) 200-2-2 “Procedures for Implementing NEPA”;


(5)  COMAR Subtitle 08, 05.08.06;


(6)  Archaeological Resources Protection Act of 1979;


(7)  The Housing Community Development Act;


(8)  The Department of Transportation Act of 1966;


(9)  The American Indian Religious Freedom Act (AIRFA);


(10)  The Native American Graves Protection and Repatriation Act (NAGPRA).

C.20.1  CONTRACTOR RESPONSIBILITIES:  


(1)  Technical reports;


(2)  Phase I (literature and Phase II (on-site) archaeological surveys;


(3)  Research designs;


(4)  Cultural Resource Management Plans;


(5)  Historic Preservation Plans;


(6)  Historic American Buildings/Historic American Engineering Record Plans;


(7)  Comprehensive historic structure maintenance guidelines for historic buildings and associated properties;


(8)  Literature reviews;


(9)  Searches of national register nominations and determination of eligibility;


(10)  Develop mitigation plans.

C.20.2  FIELD TASKS:

The contractor shall be required to perform the following tasks in support of the installation’s cultural resources program:


(1)  archaeological/architectural surveys and reconnaissance’s;


(2)  archaeological site testing;


(3)  data recovery (mitigation) by excavations and architectural recordings;


(4)  project monitoring;


(5)  photography;


(6)  archival researches;


(7)  and archaeological, ethnohistorical, and historical studies in a wide array of locations and environments.  In this work, the contractor shall adhere and follow established professional guidelines (AR 420-40, U.S. Department of the Interior, and Society of Professional Archaeologists).

C.20.3  CONTRACTOR RESPONSIBILITIES:  

The contractor shall provide full cooperation with the ENRD technical representative, and State Historic Preservation Officers (SHPO).  The ENRD technical representative is the only lead contact for technical matters and compliance issues.  The Contracting Officer and the authorized representative of the Contracting Officer are the only responsible contacts for contractual matters.  The contractor shall not take any action relating to this contract at the direction of any party other than Contracting Officer.
C.21  SAMPLING AND ANALYSIS:  

The contractor shall: conduct field sampling and chemical analysis of various media for parameters as specified in each task order.  The types of field and/or laboratory services anticipated under this contract include, but are not limited to:


(1)  Waste characterization including ingnitability, corrosivity, TCLP, and reactivity as necessary of the determination of waste disposal and compatibility;


(2)  Analysis of air, wipe, core, chip, sludge, water ,soil, liquid wastes, and solid wastes, including PCB analysis;


(3)  Quantitative on-site soil gas analysis using field gas chromatographic techniques;


(4)  Off-site analysis of passive soil gas samples;


(5)  Sampling and analysis of various environmental and biological media;


(6)  Sampling and analysis of various media for radionuclides, to include, but not limited to Gamma Spectroscopy, Alpha Spectroscopy, Inductively-coupled plasma/mass spectroscopy (ICP-MS) and kinetic phosphimetric analysis (KPA);


(7)  Sampling and analysis of wastewater priority pollutants including dissolved oxygen (DO), biological oxygen demand (BOD), total suspended solids (TSS), phosphorus, nitrogens, metals, inorganic and organic compounds;


(8)  Sampling and analysis of primary and secondary Safe Drinking Water Act pollutants.

C.21.1  METHODOLOGY:

Use analytical methods that include, but are not limited to, those presented in the latest revisions of EPA’s SW 846, and Explosive Constituents methods performed by High Performance Liquid Chromatography as well as U.S. Army Environmental Center (AEC) analytical methods for explosives.  Analysis of air samples shall be performed by a laboratory which is currently a successful participant in the NIOSH PAT program and the methods used shall be NIOSH PAT program and the methods used shall be NIOSH or applicable environmental regulations to remain in environmental compliance.  Analysis of stacks for compliance with air pollution regulation using EPA methods for sampling and analysis is required.  

C.21.2  SAMPLING SOURCES:

Sample and analyze a myriad of possible non-toxic, toxic and/or hazardous source items, potentially consisting of, but not limited to: drums, compressed gas cylinders, waste piles, soils, sludges, contaminated buildings, debris, groundwater wells, wastewater discharges, surface waters, and other items associated with or containing potential or known hazardous and/or toxic wastes at sites across the Installation.  

C.21.3  SPECIFIC SAMPLING SERVICES TO BE PERFORMED:

Conduct chemical sampling and analysis for a wide variety of parameters as specified in each task order.  These parameters will typically consist of organic and inorganic substances.  Additionally, analysis for explosives, and other chemicals may be required.  The contractor may also be required (as specified in the task order) to perform analyses and to report data in accordance with the EPA requirements.  The laboratory performing the analyses shall be certified by the State of Arizona to perform the analytical tests as required in the task orders. 

C.21.3.1  SOIL SEDIMENT:  

The contractor shall take soil and sediment samples and analyze for the parameters identified in each task order.

C.21.3.2  AIR/STACK:  

The contractor shall conduct air samples and stack sampling as specified in each task order.

C.21.3.3  FIELD KITS:  

Where allowed by regulatory agencies, use field kit to screen oils and soils to determine the needed laboratory analysis.

C.21.3.4  BUILDING/CORES:  

The contractor shall sample single or multi-storied buildings, either of wood frame, concrete, masonry, or steel construction, using core and wipe sampling techniques as specified in each task order.

C.21.3.5  DRUMS:  

The contractor shall sample the contents of drums and containers, which may be located in temporary or permanent storage areas or in solid waste management units.

C.21.3.6  WASTEWATERS:  

The contractor shall sample as required by Task Order domestic and industrial wastewaters in:


(1)  the wastewater treatment plants;


(2)  the water treatment plants;


(3)  the plant effluents;


(4)  the manholes;


(5)  various buildings;


(6)  outfalls throughout the installation.

C.22  LABORATORY CAPABILITIES:  

The types of laboratory services anticipated under this contract include but are not limited to:


(1)  field and lab waste characterization including ingnitability, corrosivity, TCLP, and reactivity as necessary for determination of waste disposal and compatibility;


(2)  analysis of air, wipe core, chip, sludge, water, soil, liquid wastes, and solid wastes including PCB analysis and full scan analyses;


(3)  quantitative on-site soil gas analysis using field gas chromatographic/mass spectrometry techniques;


(4)  off-site analysis of passive soil gas samples;


(5)  and analyses of various environmental and biological media.  Methods required include, but are not limited to those presented in the latest revisions of EPA’s SW 846 and EPA 600/4-79-020 and Explosive Constituents method performed by high Performance Liquid chromatography as well as AEC analytical methods for explosives.  Analysis of air samples shall be performed by laboratory which is currently a successful participant in the NIOSH PAT program and the methods used shall be NIOSH or EPA approved (as found in NIOSH’s “Manual of Analytical Methods” and EPA 600/4-84041). The laboratory shall be a full service analytical laboratory (must be Arizona Certified by regulation).  A mobile laboratory for on site analysis shall also be available to perform at a minimum the following analyses; EPA Method 8020/8021 (Benzene, Toluene, Ethyl Benzene, and Xylenes), EPA 418.1 (total petroleum hydrocarbons), EPA 8010 (solvents), EPA 8015 for gasoline, and Arizona 8015 AZ.

C.23  CHEMICAL QUALITY ASSURANCE/QUALITY CONTROL PLAN:

The contractor shall: for certain task orders or for certain tasks  with a particular task order, provide a Chemical QA/QC Plan.  This plan shall provide the details of the procedures and equipment required to implement quality assurance and quality control, as well as sampling and analysis activities.  The site specific field and laboratory QA/QC plans shall be developed as required for each task order.  The contractor shall determine the amount of field and laboratory QA/QC appropriate to the objectives of the ask order.  The contractor shall supply the QA/QC plan of the laboratory or laboratories that will be used as part of this sub-plan.  The costs for QA/QC shall be reflected in the line items listed on Section B.  The QA/QC plan shall minimally include:


(1)  project description;


(2)  organization;


(3)  responsibilities for field and laboratory activities;


(4)  and list of key individuals, data quality objectives.  

Sampling protocols shall include:




(a)  chain of custody;




(b)  sample management procedures;




(c)  laboratory management procedures;




(d)  system controls for laboratory data quality;




(e)  equipment calibration and maintenance procedures;




(f)  sampling and laboratory record keeping;




(g)  internal and external auditing;




(h)  corrective actions;




(i)  and quality control charts.

C.24  SAMPLING REQUIREMENTS:  

The contractor shall have the responsibility of properly collecting, transporting, analyzing, and presenting data pertaining to chemical analysis.  If the contractor does not follow the specified criteria and approved work plans, and thereby jeopardizes the samples, the COR shall disapprove the samples and direct the contractor to resample, analyze, and present the data at no additional cost to the Government.  If directed to do so by the COR, the contractor shall collect and send split samples to Federal and State regulators for their analysis.  The contractor shall defend his results if there is disagreement between the samples analyzed by the contractor and the samples analyzed by a Federal or State regulator.  

C.25  QA/QC TERMS:  

The contractor shall utilize the following paragraphs, which describes terms for QA and QC samples.

C.26  QA/QC SAMPLES:  

The contractor shall analyze samples for the purpose of assessing the quality of the sampling effort and of analytical data.  The QA and QC samples include:


(1)  splits or replicates of field samples;


(2)  rinsate blanks;


(3)  trip blanks;


(4)  and background samples.

Quality control samples are collected by the sampling team for use by the contractor’s laboratory.  The identity of these samples is held blind to the analyst and laboratory personnel until data are in deliverable form.  The purpose of the sample is to provide site specific field originated checks that the data generated by the contractor’s analytical lab are of suitable quality. The QC samples shall represent approximately 10 percent of the field samples or as required in each task order.

C.27  REPLICATE SAMPLES:  

The contractor shall provide multiple grab samples collected separately, that equally represent a medium at a given time and location.  This is typically required for most groundwater and surface water samples.  Individual task orders shall specify the number of replicate samples required.

C.28  TRIP BLANK:  

The contractor shall provide containers of organic free reagent water that are kept with the field sample containers from the time they leave the laboratory until the time they are returned to the laboratory.  Trip blanks shall only be used when the task order requires volatile organic analyses; therefore, the containers must contain no headspace.  Generally, at a minimum, only one trip blank is needed for 1-day’s sampling and shall satisfy trip blank requirements for all matrices for that day if the volatile samples are shipped in the same cooler.  The number of blanks may be increased based on EPA/ADEQ comments and requirements.

C.29  RINSATE BLANK:  

The contractor shall provide samples consisting of reagent water collected from a final rinse of sample equipment after the procedures have been performed.  Only one rinsate blank is needed for 1-day’s sampling and shall satisfy rinsate blank requirements for all matrices sampled using the sample equipment.  The number of blanks may be increased based on EPA/ADEQ comments and requirements.

C.30  SAMPLING AND PRESERVATION PROCEDURES:  

The contractor shall ensure that specific sampling, preservation, and shipping procedures are met.  Requirements include adherence to all EPA methods, ASTM methods, NIOSH methods, or another accepted published method with EPA/ADEQ approval.  All methods should be referenced to the most recent edition of their source.  If a standard method is not available, the contractor or subcontractors shall propose a nonstandard method with validation data for approval by the COR.

C.30.1  SAMPLING EQUIPMENT:  

The contractor shall ensure that sampling equipment directly contacting the sample shall be stainless steel, glass, or Teflon as appropriate depending on method used.  The contractor shall ensure that proper cleaning of equipment between sampling events is such to prevent sample cross contamination.  

C.30.2  FIELD DOCUMENTATION:  

The contractor shall ensure that the system for identifying and tracking the samples shall include the recording of field data in permanently bound notebooks with an appropriate method of relating the field data to the proper samples.  All field documentation shall be done in indelible ink.  Record keeping of field data shall include weather information at the time of sampling, field instrument measurements and calibrations if used, and any pertinent field observations.  A copy of the field log sheets shall be submitted with the analytical data.

C.30.3  CHAIN OF CUSTODY AND TRANSPORTATION:  

The contractor (and all subcontractor labs used) shall ensure that proper chain of custody is maintained for each sample collected, that all samples are correctly labeled, and that the transportation of the samples does not compromise the analytical results (i.e., temperature, holding times, etc.).  The contractor shall maintain a chain of custody record to document sample possession from the time of collection to the time of analysis.  The chain of custody record shall contain the following:


(1)  sample number;


(2)  signature of collector;


(3)  date and time of collection;


(4)  place and address of collection;


(5)  sample type;


(6)  signature of persons involved in the chain of possession;


(7)  and inclusive dates of possession.

C.30.4  DATA REDUCTION, VALIDATION, AND DOCUMENTATION:  

The contractor shall provide (when required) the equations, including units, required to calculate the concentration or value of the measured parameter.  Any statistical procedures used for data review prior to reporting shall be included in data reports.  Compounds identified in the samples shall be listed or tabulated with the best estimates of concentrations that can be made from the methods and techniques employed.  Concentrations reported shall be accompanied by confidence limits or other comparable indications of the associated uncertainty.  The concentrations shall be compared to appropriate Federal or State concentration limits for such contaminants.  Data from field quality control samples and from relevant laboratory quality control samples shall also be included.  The contractor shall also include method detection limits and permitted regulatory limits.  All tabulated results in appropriate units or the chemical parameters specified in the TO shall be validated and signed (original signature) by the laboratory manager.  If data cannot be validated, the laboratory manager shall provide detailed description of problems associated with the sample.  

C.30.5  DATA REPORTING:  

The contractor shall provide the minimum data reporting requirements summarized in the following paragraphs.

C.30.6  SAMPLE IDENTIFICATION TABLE:  

The contractor shall prepare a tabular presentation identifying samples which corresponds to the field notebook sample identification system, along with identifying all field duplicated and field blanks (including trip and rinsate blanks) as such.  This table shall match all rinsates with their corresponding field samples as well as matching each trip blank with the samples must be appropriately packaged for shipment and be IAW laws and regulation pertaining to transportation of all types of samples across the road.  

C.30.7  SAMPLE LABELS:  

The contractor shall use sample labels to prevent errors in identifying samples.  Gummed labels are adequate and shall include the following information:


(1)  sample number;


(2)  name of collector;


(3)  date and time of collection;


(4)  and place of collection.

Labels shall be affixed to sample containers prior to or at the time of sampling and shall be filled out at the time of collection.

C.30.8  SAMPLE SEALS:  

The contractor shall use sample seals to detect unauthorized tampering of samples from the time of collection to the time of analysis.  The gummed seal shall have the following information:


(1)  sample number (this number will be identical to the number on the sample label);


(2)  name of collector;


(3)  date and time of collection;


(4)  and place of collection.

The seal shall be attached in such a way that is necessary to break it in order to open the sample container.  Seals shall be affixed to containers before the samples leave the custody of the sampling personnel.

C.30.9  SAMPLE RECEIPT:  

The contractor shall complete and report a “Cooler Receipt Form” for all shipments.  The form must include a section for the purpose of noting problems in sample packaging, chain of custody, and sample preservation for each sampling event.

C.30.10  STANDING OPERATING PROCEDURES:  

The contractor shall ensure that the contract laboratory shall have established Standing Operating Procedures (SOP), in accordance with SW-846.  In the event the contractor changes any of the below listed SOPs, the contractor shall submit the changes to the COR not later than 10 days after the changes are made.  The SOPs shall, as a minimum, address the following:


(1)  sample receipt, handling, storage, and control;


(2)  security, chain of custody, and document control;


(3)  hazardous waste disposal;


(4)  sample analysis (including types of analyses required herein, sample preparation, modifications to established methods and peculiarities or instrumentation);


(5)  calibration of standards traceability, where feasible show traceability of standards to National Measurement Systems (e.g., Environmental Protection Agency, National Institute of Technology and Standards, etc.);


(6)  ongoing or routine laboratory operations;


(7)  laboratory safety;


(8)  lab QA/QC;


(9)  data production, reduction, transcription, verification, review, distribution, and in-house storage;


(10)  and determination detection limits.

C.30.11  INTERNAL QUALITY CONTROL REPORTING:  

The contractor as a minimum shall analyze internal quality control samples at rates specified in the specific methods.

C.30.12  BLANK/SPIKES:  

The contractor shall ensure that the following shall be reported as required and appropriate in accordance with accepted industry practice and professional practice for the specific methods:


(1)  laboratory blanks (method and instrument blanks);


(2)  surrogate spike samples (reported organic reports when the method required surrogate spikes);


(3)  matrix spike samples;


(4)  laboratory duplicates and/or matrix spike duplicates pairs;


(5)  field duplicated and filed blanks;


(6)  and any internal quality control laboratory control standards.

C.30.13  CONTRACT DATA RETENTION:  

The contractor shall ensure that the contract laboratory or the contractor hold and make available all project raw data for a period of three years after the samples have been analyzed.

C.30.14  SITE PHOTOS:  

The contractor shall provide photographs of field sampling procedures and sampling sites, which shall be included in data reports.  The photographic requirements shall be identified in the task order.

C.31  INSTALLATION RESTORATION PROGRAM (IRP) SUPPORT:  

The contractor shall perform IRP efforts as required in each task order and in accordance with all applicable Army, Federal, State, and local regulations and guidelines.

C.32  TECHNICAL REPORT:  

A technical report provides fully documented results of studies or analyses performed.  The format shall be as follows:


(1)  the report and all attachments shall be typewritten, or otherwise clearly lettered, and shall be duplicated using originals;


(2)  text shall be prepared on standard letter size paper (8 1/2 X 11);


(3)  when attachments are included, they shall be fully identified, referenced in the text, and folded to conform to the size paper used in the report;


(4)  and the content of the report shall include:




(a)  a title page that identifies the report by providing contract number, project name or purchase description title, task order number, and reporting date;




(b)  table of contents;




(c)  a section “I” that includes:





1.  introduction;




2.  summary - brief statement of results obtained from the analytical effort;






3.  conclusions and their condensed technical substantiation;




4.  and a section “II” that included a complete and detailed description of the 


analytic results which led to the conclusions stated in Section “I” above.  

(5)  reports that are to be submitted to the ADEQ shall be prepared in accordance with the appropriate ADEQ guidance documents.  

C.33 HEALTH AND SAFETY:
The most important aspect of the activities to be performed is the health and safety of all on‑site personnel and the surrounding community.  The contractor shall review all information provided and develop the necessary documents which contain the health and safety criteria, procedures, and practices sufficient to protect on‑site personnel, the environment, and the potential off‑site receptors from the chemical and physical hazards particular to any site.  The contractor shall utilize a certified industrial hygienist (CIH) experienced in to develop and implement the health and safety documents.  The plan shall be signed by the CIH.  The plan shall specifically address hazards associated with working with USTs containing gasoline (leaded and unleaded), diesel fuel and waste oil.

C.33.1 HEALTH AND SAFETY PROGRAM PLAN:
The contractor shall prepare a written Health and Safety Program Plan for all work under the contract and a Site Specific Health and Safety Plan for each task order involving tank testing, tank cleaning, tank removal or contaminated soil removal shall be prepared by the contractor.  The Health and Safety Program shall comply with the requirements of OSHA standard 29 CFR 1910.120 (b) (1) through (b) (4).  All subcontractors shall comply with the prime contractor's Health and Safety Program Plan.  Written certification that such a program has been prepared and implemented shall be submitted to the COR and the program shall be provided in its entirety to the COR upon request.  The initial program plan shall apply to hazards associated with working with petroleum products that would be encountered in performing work involving UST removals and site characterization assessment projects.  The plan should reflect the potential risks involve with working with gasoline, diesel, JP-8, and used lubrication oil substances.  The plan should discuss the procedures to be followed to minimize the dangers.  It should include appropriate Material Safety Data Sheet Information for gasoline, diesel fuel, JP-8, and used lubrication oil.

C. 33.2 SITE SPECIFIC HEALTH AND SAFETY PLAN (SHSP):
The SHSP shall be prepared by the contractor as required by 29 CFR 1910.120 (b) (4), and submitted for review and approval by the COR prior to commencement of any tank testing, removal or cleaning, or handling of contaminated soil.  The SHSP shall describe the health and safety procedures, practices, and equipment to be used in order to protect affected personnel from the potential hazards associated with the tasks to be performed.  Instructions consisting of standard operating procedure including start up, shut down, calibration and emergency operation for each instrument shall be included.  The level of detail provided in the SHSP shall be tailored to the type of work, complexity of operations to be accomplished, and the hazard anticipated.  All topics required by OSHA standard 29 CFR 1910.120 (b) (4) and those described below shall be addressed in the SHSP.  Where the use of a specific topic is not applicable, it shall be noted in the plan, and a brief justification made.  An acceptable format for the plan is provided in the ADEQ, Quality Assurance Project Plan, Appendix A‑1, May 1991.  This format will have to be edited to the particular requirements specified in the task order.  The SHSP shall include but not be limited to the following:


1)  Site Description and Contamination Characterization 


2)  Hazard Assessment and Risk Analysis 


3)  Accident Prevention 


4)  Staff Organization, Qualifications, and Responsibilities 


5)  Training 


6)  Personal Protective Equipment 


7)  Medical Surveillance 


8)  Exposure Monitoring/Air Sampling Program 


9)  Standard Operating Safety Procedures, Engineering Controls, and Work Practice 


10)  Site Control Measures 


11)  Personal Hygiene and Decontamination 


12)  Equipment Decontamination 


13)  Emergency Equipment and First Aid Requirements 


14)  Emergency Response Plan and Contingency Procedures 


15)  Logs, Reports, and Record Keeping 

C.33.3 SITE DESCRIPTION AND CONTAMINATION CHARACTERIZATION:
The SHSP shall include a complete summary of contaminants known or suspected to be present on‑site.  Chemical names, concentration ranges, locations on‑site, and estimated quantities/volumes to be impacted by site work shall be included if known.  Copies of Material Safety Data Sheets (MSDS) for each known suspected contaminant shall be included in the SHSP.

C.33.4 HAZARDOUS ASSESSMENT AND RISK ANALYSIS:
The SHSP shall identify the chemical and physical (including safety) hazards of concern for each task and/or operation to be performed.  The routes and sources of exposure, description of health effects, anticipated on and off‑site exposure levels and potentials, and regulatory (including Federal, Army, ADEQ, and local) or recommended protective exposure standards shall be identified in the SHSP.  Chemicals and substances selected as indicators shall be representative of actual contaminants found at the site.  The SHSP shall specify and justify action levels based upon airborne exposure hazards and direct skin contact potentials for upgrades/downgrades and/or work practice controls; for implementing evacuation of on‑site personnel; and for prevention and/or minimization of public exposures to hazards created by the work.  Air monitoring/sampling shall be performed when explosive or flammable constituents are involved or confined space entry is required in the task.  Air sampling shall be conducted in accordance with appropriate federal and state regulations governing exposure to hazardous atmospheres.  The resulting data from the sampling shall be compared with established action levels, and appropriate corrective actions initiated as necessary.

C.33.5 ACCIDENT PREVENTION:
The following accident prevention issues shall be addressed as a minimum:  (1)  Material handling procedures (soils, liquids);  (2)  Drum/container handling procedures and precautions;  (3)  Confined space entry procedures;  (4)  Hot‑work, sources of ignition and electrical protection;  (5)  Excavation safety;  (6)  Engineering controls, and (7)  Disposal of hazardous waste.  The contractor shall conduct daily safety and health inspections to determine if operations are being conducted in accordance with the SHSP and OSHA regulations and contract requirements.  In the event of an accident the contractor shall immediately notify the COR.  A copy of the installation spill contingency plan shall be provided to contractor by the Directorate of Installation Support, Environmental and Natural Resources Division.

C.33.6 STAFF ORGANIZATION, QUALIFICATIONS, AND RESPONSIBILITIES:
The SHSP shall discuss the organizational structure, including lines of authority, and overall responsibilities of supervisors and employees for site activities.  Specifically, a CIH with experience in hazardous waste site operations shall be responsible for the development, implementation, and oversight of the Health and Safety Program (HSP) and SHSP.  The SHSP shall be signed and dated by the CIH.  A fully trained and experienced Site Safety and Health Officer (SHSO), responsible to the contractor and the CIH, may be delegated to implement and continually enforce the HSP and SHSP on‑site.  The SHSP shall provide evidence of related safety and health training received by the SHSO, which qualifies him/her as a competent person.  Additionally, at least one person currently certified in first aid cardiopulmonary resuscitation (CPR) by the Red Cross, or equivalent agency, shall be present on‑site during all on‑site operations.

C.33.7 TRAINING (CONTRACTOR PROVIDED):

All personnel working directly on UST testing, removal, cleaning, soil removal or other hazardous waste activities shall receive 40 hours of initial health and safety training (24 hours for non‑exposed on‑site personnel) which is relevant to hazardous waste site activities, plus three days of supervised field experience (one day for non‑exposed personnel), in compliance with 29 CFR 1910.120 (e).  This training shall be provided the personnel before work is commenced on any work performed under this contract.  The content, duration, and frequency of all required initial, site‑specific, supervisory, and refresher training for affected personnel shall be included in the SHSP.  Special training for projects involving asbestos work or confined space entry shall also be provided for by the contractor if required by the task order.

C.33.8 PERSONAL PROTECTIVE EQUIPMENT:
A written Personal Protective Equipment (PPE) program shall be established which addresses all the elements listed in 29 CFR 1910.120 (g) (5), and which complies with respiratory protection program requirements of 29 CFR 1910.134.  Based upon the site history and previous survey work initial level of protection is Level D.  Upgrading to Level C shall be dependent on air‑monitoring data based on PID readings.  The PPE program shall describe in detail the minimum PPE types (including respirators) and specific materials from which the PPE components are constructed for each task/operation performed based on the hazard assessment and risk analysis performed above.  Components of levels of protection (C, D, and modifications) must be relevant to site‑specific conditions, including thermal stress potential and safety hazards.  The PPE program shall include procedures for PPE selection, fit‑testing, cleaning, maintenance and storage, inspection, and determinations of program effectiveness.

C.33.9 MEDICAL SURVEILLANCE:
A medical surveillance program, meeting the requirements of 29 CFR 1910.120 shall be implemented for all on‑site personnel involved in UST testing, removal, and cleaning or the hazardous waste activities.  The medical surveillance protocols shall be specified, overseen, and results reviewed by a licensed physician who is certified in Occupational Medicine by the American Board of Preventative Medicine, or who, by necessary training and experience, is Board‑eligible.  Based on probable site conditions, potential occupational exposures and required protective equipment, the SHSP shall specify the minimum content and frequencies of required medical examinations.  A copy of the written medical opinion from the attending physician as to the fitness for tank removal or cleaning or other hazardous waste activities of any employee shall be included in the SHSP.  This information shall be submitted to the COR prior to any work being commenced under the task order.

C.33.10 EXPOSURE MONITORING/AIR SAMPLING PROGRAM:

Direct reading (real‑time air monitoring and integrated (time‑weighted average [TWA]) air sampling shall be conducted as appropriate in accordance with applicable regulations (OSHA, US EPA, State).  Both types of air monitoring shall accurately represent concentrations of air contaminants encountered on the site.  All monitoring results shall be compared to "action levels" to determine acceptability and need for corrective action.

C.33.11 MONITORING EQUIPMENT:
A list of the field instruments to be used by the contractor specifying manufacturers, models, accessories, frequency of use, etc., with procedures used for calibration and frequency of check shall be included in the SHSP.  The contractor shall calibrate field monitoring equipment every morning prior to commencement of work, and every evening after work is completed.  The explosion meter requires a minimum of 20% oxygen to function normally.  Therefore an oxygen meter shall be used whenever an explosion meter is utilized.  Meters shall be capable of determining lower explosion limit (LEL) and upper explosion limits for confined space entry requirements.

C.34 SITE RESTORATION/BACKFILLING:
The contractor shall not close excavations until the COR gives notice to proceed.  The contractor shall seed, repair asphalt or concrete as defined in the individual task orders.  Soil borings shall be filled with a bentonite cement mixture after soil samplings.  Pricing for backfilling should include material, labor, and equipment necessary for backfilling.

C.34.1 SATISFACTORY MATERIALS:
Materials classified in ASTM D 2487, Unified Soil Classification System, as SW, SP, GW, and GP are satisfactory provided that they contain moisture contents suitable for the intended use and are free or organic matter, and do not contain refuse or debris.  Only satisfactory materials shall be used for backfilling.  Material removed from the excavation may be reused as backfill providing it is not contaminated with petroleum hydrocarbons.

C.34.2 DEGREE OF COMPACTION:
Degree of compaction is a percentage of the maximum density obtained by the test procedure presented in ASTM D 1557, Method D.  The contractor shall compact backfill as stated in this statement of work or as specified in the task order.

C.34.3 BACKFILL ADJACENT TO STRUCTURES:
Backfill adjacent to structures shall be placed and compacted uniformly in such a manner as to prevent wedging action or eccentric loading upon or against the structures.  Slopes bounding or within areas to be backfilled shall be stepped or serrated to prevent sliding of the fill.  During backfilling operations, equipment that will overload the structure in passing over and compacting these fills shall not be used.

C.34.4 COMPACTION:
Compaction shall be accomplished by sheepsfoot roller, pneumatic‑tired rollers, smooth‑drum vibratory rollers or other approved equipment well suited to the soil being compacted.  In areas inaccessible to heavy equipment, or where in the opinion of the Contracting Officer or the authorized COR, use of heavy equipment may cause damage to pipes, conduits, or structures, approved power‑driven hand operated tampers suitable for the material being compacted shall be used.  Each layer shall be compacted to not less than 95 percent under pavement and shoulders, and 90 percent under non‑paved surfaces.  Compacted subgrades, and backfills, that are disturbed by the Contractor's operations or by adverse weather before acceptance by the Contracting Officer shall be scarified and compacted.

C.35 UNEXPLODED ORDNANCE (UXO)/ORDNANCE AND EXPLOSIVES (OE):

The contractor shall perform surface UXO/OE and subsurface anomaly avoidance and or surface and subsurface UXO/OE detection and disposal as required in each task order and in accordance with all applicable Army, Federal, State, and local regulations and guidelines.

C.36  CONTRACTOR PERSONNEL AND QUALIFICATIONS:
The contractor shall provide a work force including those of their subcontractors possessing the skills, knowledge and training to satisfactorily perform the services required by this contract.

SECTION E Inspection and Acceptance 

CLAUSES INCORPORATED BY REFERENCE: 

52.246-3 
Inspection Of Supplies Cost-Reimbursement 
MAY 2001 
 

52.246-4 
Inspection Of Services--Fixed Price 
AUG 1996 
 

52.246-12 
Inspection of Construction 
AUG 1996 
 

SECTION G Contract Administration Data 

SECTION G  Contract Administration Data

PAYMENT OF INVOICES BY DFAS OR IMPAC CREDIT CARD PROGRAM

(Fort Huachuca Local Clause 52.100-4027 (VII)


Reference Standard Contract Clause entitled “Fixed Price Construction Contracts (FAR 52.232-5) (MAY 1997)” of this contract.  All invoices shall include the complete contract number and line items billed.  To avoid delay in payment, invoices shall be submitted in an original and one copy.  (If prepared by a copying process, one copy shall be marked “Original”).


SUBMIT INVOICES TO:




Directorate of Contracting




ATTN:  ATZS-DKO-H




Post Office Box 12748




Fort Huachuca, AZ  85670-2748


PAYMENT WILL BE MADE BY:  DFAS or Credit Card.

The Contractor is requested to check preferred method of payment.


/  /   DFAS:



DFAS-OPERATING LOCATION SEASIDE



ATTN:  DFAS-SS-FPV



400 GIGLING ROAD, SEASIDE CA  93955-6771


INQUIRIES:  1-800-582-8780     FAX:  (831) 583-6095

NOTE:  DFAS Form 12 will be completed and submitted upon award.


/  /   IMPAC CREDIT CARD:



IMPAC Card Services



P.O. Box 6346



Fargo, North Dakota  58125-6346


INQUIRES:  1-612-973-7587     FAX:  1-612-973-7575

NOTE:  The contractor should make arrangements with their VISA/Master Card facilitator for deposit of payments to their bank account.


Payment Instructions under IMPAC:


The Contractor will be authorized to process invoices through the Credit Card facilitator (Bank) on receipt of notice from the Contracting Officer that the invoice has been approved.


Failure of the Contractor/Vendor to comply with the instructions provided herein will be considered as an improper invoice submission and the time period for payment set forth in the terms of the Prompt Payment act will not commence until receipt of a proper invoice by the Contracting Officer.  The interest Penalties of the Act do not apply to advance or progress payments.

GOVERNMENT CONTRACT ADMINISTRATOR

(Fort Huachuca Local Clause 52.200-4020)

Administration of this contract shall be performed by:


Name:  Linda J. Mayette


Address:  P. O. Box 12748, ATTN:  ATZS-DKO-H


Telephone Number:  520-533-2819


FAX Number:  520-533-5157


E-mail Address:  linda.mayette@hua.army.mil

CONTRACT ADMINISTRATION DATA – CONTRACTOR

(Fort Huachuca Local Clause 52.200-4015)

Bidders/offeror’s offices which will receive payment, supervise and administer resulting contract:


Name:___________________________________________________


Address:_________________________________________________


Telephone Number:________________________________________


FAX Number:____________________________________________


E-mail Address:___________________________________________

Contractor’s office which will supervise and administer the contract:


Name:___________________________________________________


Address:_________________________________________________


Telephone Number:________________________________________


FAX Number:____________________________________________​


E-mail Address:___________________________________________

SECTION H Special Contract Requirements 

AWARD DOCUMENTS

Sections K (Representations, Certifications and Other Statements of Offerors), L (Instructions, Conditions, and Notices to Bidders), and M (Evaluations Factors for Award) are not to be incorporated with the award documents, but the language of these sections are incorporated herein and made a part hereof.

CONTRACTOR EMPLOYEE LIST

Prior to contract performance the contractor shall submit a list of employees who will be working on the resultant contract.  The list shall include the employee name, address, date of birth, and social security number.

IDENTIFICATION OF CONTRACTOR EMPLOYEES

a. Identification (ID) Badges.  The contractor shall provide each employee with an ID badge on contract start date or on employment start date.  The ID badge shall be made of non-metallic material, easily readable and include the employee's name, the contractor's name, functional area of assignment, and a color photograph.  The ID badge shall be approved by the contracting officer or their designee before the contract start date.

b. Display of ID Badges.  Contractor personnel shall wear the ID badge at all times when performing work under this contract to include attending Government meetings and conferences.  Unless otherwise specified in the contract, each contractor employee shall wear the ID badge in a conspicuous place on the front of exterior clothing and above the waist except when safety or health reasons prohibit such placement.

c. Answering Telephones.  Contractor personnel shall identify themselves as contractor employees when answering Government telephones.

d. Utilizing Electronic Mail (e-mail).   When prime contractor or subcontractor personnel send e-mail messages as part of contract performance (or otherwise relating to contract matters), each sender shall include his/her name (both first and last names), e-mail address and the name of the individual’s employer.

52.200-4710 - Material Safety Data Sheets (Fort Huachuca Special Provision) 

"The contractor shall be required to comply with Fort Huachuca Regulation 710-1 dated 10 March 2001 in the performance of the work.  In addition to the requirements identified in Paragraph 7 of the Regulation which pertain to Service Contractors, the contractor will also be required to provide copies of all applicable Material Safety Data Sheets (MSDS) to the Hazardous Materials Control Center which is located on Jim Avenue at Building 90417.  They can be reached at 520-533-1263.  Please note that referenced regulation can be accessed on the Fort Huachuca homepage at:  



http://huachuca-www.army.mil"
OTHER SITE LOCATION SUPPORT


The resulting Fort Huachuca Environmental Support Services contract may be used to support other sites outside of Fort Huachuca.  Should a need arise, such taskings will be negotiated on a case by case basis.  There are no workload projections associated with this paragraph.  However, all the work will be performed in the Western United States.  The rates set forth in Schedule B will be used for all work whether it is on or off Fort Huachuca.

MATERIALS THAT REMAIN THE PROPERTY OF THE GOVERNMENT

(Fort Huachuca Special Provision 52.200-4043 I)


All items and materials required to be removed from the work project which are neither designated for re-use on the delivery order nor designated to remain Government property, shall become the property of the contractor and shall be removed from the Government premises upon completion of the delivery order.

ARCHEOLOGICAL FINDINGS:  If any cultural or historical objects (remnants of such things as tin cans, military hardware, etc. over 50 years old) are encountered, the Contracting Officer and the Installation Archeologist must be immediately notified to determine if said item may be disposed of or remain Government property.

REQUIRED INSURANCE AND VEHICLE REGISTRATION

(Fort Huachuca Special Provision 52.100-4030)

1. The Contractor shall procure and maintain during the entire period of his performance under this contract the following minimum insurance:

(a)  General Liability Insurance.

Bodily injury liability insurance, in the minimum limit of $500,000 per occurrence is required on the comprehensive form policy.

(b)  Automobile Liability Insurance.

This insurance is required on the comprehensive form policy and shall provide bodily injury liability and property damage liability covering the operation of all automobiles used in connection with the performance of the contract.  At least the minimum limits of $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage shall be required.

(c) Workmen’s Compensation and Employer’s Liability.

Employer’s liability coverage in the minimum amount of $100,000 or as required by the State of Arizona.

2. Prior to the commencement of work hereunder, the Contractor shall furnish to the Contracting Officer a certificate or written statement of the above required insurance.

a. The policies requiring insurance shall contain an endorsement that cancellation of any material change in the policies adversely affecting the interests of the Government shall not be effective for such period as may be prescribed by the laws of the State in which this contract is to be performed and in no event less than thirty (30) days after written notice thereof to the Contracting Officer.

b. The Contractor agrees to insert in all subcontracts the required insurance information provided above, including this paragraph (c).

3. Vehicle Registration.

All contractor vehicles shall be registered with the Post Provost Marshal.  Vehicle Registration is located in Alchesay Barracks Bldg. #31122 on Christy Avenue.  The registration point will open at 0800 hours and close 1630 hours Monday through Friday.

WAGE DETERMINATION


Offerors will be responsible for application of the appropriate Wage Determination in developing the loaded rates.  Davis Bacon Wage Determinations become applicable on construction projects exceeding $2,000.00.  Service Contract Act is not applicable to professional hires.  See Section I, “Evaluation of Compensation for Professional Employees”, FAR 52.222-46.  Department of Labor Determination 94-2025 (REV 24) covers the Service Contract Act classification that may be applicable to Task Orders issued under this contract.

SECTION I Contract Clauses 

CLAUSES INCORPORATED BY REFERENCE: 

52.202-1 
Definitions 
DEC 2001 
 

52.203-3 
Gratuities 
APR 1984 
 

52.203-5 
Covenant Against Contingent Fees 
APR 1984 
 

52.203-6 
Restrictions On Subcontractor Sales To The Government 
JUL 1995 
 

52.203-7 
Anti-Kickback Procedures 
JUL 1995 
 

52.203-8 
Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity 
JAN 1997 
 

52.203-10 
Price Or Fee Adjustment For Illegal Or Improper Activity 
JAN 1997 
 

52.203-12 
Limitation On Payments To Influence Certain Federal Transactions 
JUN 1997 
 

52.204-4 
Printed or Copied Double-Sided on Recycled Paper 
AUG 2000 
 

52.209-6 
Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment 
JUL 1995 
 

52.211-10 
Commencement, Prosecution, and Completion of Work 
APR 1984 
 

52.211-18 
Variation in Estimated Quantity 
APR 1984 
 

52.215-2 
Audit and Records--Negotiation 
JUN 1999 
 

52.215-8 
Order of Precedence--Uniform Contract Format 
OCT 1997 
 

52.215-14 
Integrity of Unit Prices 
OCT 1997 
 

52.216-7 
Allowable Cost And Payment 
FEB 2002 
 

52.219-6 
Notice Of Total Small Business Set-Aside 
JUL 1996 
 

52.219-8 
Utilization of Small Business Concerns 
OCT 2000 
 

52.219-14 
Limitations On Subcontracting 
DEC 1996 
 

52.222-3 
Convict Labor 
AUG 1996 
 

52.222-4 
Contract Work Hours and Safety Standards Act - Overtime Compensation 
SEP 2000 
 

52.222-6 
Davis Bacon Act 
FEB 1995 
 

52.222-10 
Compliance with Copeland Act Requirements 
FEB 1988 
 

52.222-11 
Subcontracts (Labor Standards) 
FEB 1988 
 

52.222-12 
Contract Termination-Debarment 
FEB 1988 
 

52.222-13 
Compliance with Davis-Bacon and Related Act Regulations. 
FEB 1988 
 

52.222-14 
Disputes Concerning Labor Standards 
FEB 1988 
 

52.222-15 
Certification of Eligibility 
FEB 1988 
 

52.222-20 
Walsh-Healy Public Contracts Act 
DEC 1996 
 

52.222-21 
Prohibition Of Segregated Facilities 
FEB 1999 
 

52.222-26 
Equal Opportunity 
FEB 1999 
 

52.222-27 
Affirmative Action Compliance Requirements for Construction 
FEB 1999 
 

52.222-32 
Davis-Bacon Act--Price Adjustment (Actual Method) 
DEC 2001 
 

52.222-35 
Equal Opportunity For Disabled Veterans, Veterans of the Vietnam Era and Other Eligible Veterans 
DEC 2001 
 

52.222-36 
Affirmative Action For Workers With Disabilities 
JUN 1998 
 

52.222-37 
Employment Reports On Special  Disabled Veterans, Veterans Of The Vietnam Era and Other Eligible Veterans 
DEC 2001 
 

52.222-38 
Compliance with Veterans' Employment Reporting Requirements 
DEC 2001 
 

52.222-41 
Service Contract Act Of 1965, As Amended 
MAY 1989 
 

52.222-43 
Fair Labor Standards Act And Service Contract Act - Price Adjustment (Multiple Year And Option) 
MAY 1989 
 

52.222-44 
Fair Labor Standards And Service Contract Act - Price Adjustment 
MAY 1989 
 

52.223-3 
Hazardous Material Identification And Material Safety Data 
JAN 1997 
 

52.223-5 
Pollution Prevention and Right-to-Know Information 
APR 1998 
 

52.223-6 
Drug Free Workplace 
MAY 2001 
 

52.223-10 
Waste Reduction Program 
AUG 2000 
 

52.223-14 
Toxic Chemical Release Reporting 
OCT 2000 
 

52.227-1 
Authorization and Consent 
JUL 1995 
 

52.227-2 
Notice And Assistance Regarding Patent And Copyright Infringement 
AUG 1996 
 

52.228-5 
Insurance - Work On A Government Installation 
JAN 1997 
 

52.229-3 
Federal, State And Local Taxes 
JAN 1991 
 

52.229-5 
Taxes--Contracts Performed In U S Possessions Or Puerto Rico 
APR 1984 
 

52.232-1 
Payments 
APR 1984 
 

52.232-5 
Payments under Fixed-Price Construction Contracts 
MAY 1997 
 

52.232-8 
Discounts For Prompt Payment 
FEB 2002 
 

52.232-9 
Limitation On Withholding Of Payments 
APR 1984 
 

52.232-11 
Extras 
APR 1984 
 

52.232-16 Alt I 
Progress Payments (Mar 2000) -  Alternate I 
MAR 2000 
 

52.232-17 
Interest 
JUN 1996 
 

52.232-20 
Limitation Of Cost 
APR 1984 
 

52.232-23 Alt I 
Assignment of Claims (Jan 1986) -  Alternate I 
APR 1984 
 

52.232-25 
Prompt Payment 
FEB 2002 
 

52.232-33 
Payment by Electronic Funds Transfer--Central Contractor Registration 
MAY 1999 
 

52.233-1 
Disputes 
DEC 1998 
 

52.233-3 
Protest After Award 
AUG 1996 
 

52.236-2 
Differing Site Conditions 
APR 1984 
 

52.236-3 
Site Investigation and Conditions Affecting the Work 
APR 1984 
 

52.236-4 
Physical Data 
APR 1984 
 

52.236-5 
Material and Workmanship 
APR 1984 
 

52.236-6 
Superintendence by the Contractor 
APR 1984 
 

52.236-7 
Permits and Responsibilities 
NOV 1991 
 

52.236-8 
Other Contracts 
APR 1984 
 

52.236-9 
Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements 
APR 1984 
 

52.236-10 
Operations and Storage Areas 
APR 1984 
 

52.236-12 
Cleaning Up 
APR 1984 
 

52.236-13 
Accident Prevention 
NOV 1991 
 

52.236-14 
Availability and Use of Utility Services 
APR 1984 
 

52.237-2 
Protection Of Government Buildings, Equipment, And Vegetation 
APR 1984 
 

52.237-3 
Continuity Of Services 
JAN 1991 
 

52.239-1 
Privacy or Security Safeguards 
AUG 1996 
 

52.242-1 
Notice of Intent to Disallow Costs 
APR 1984 
 

52.242-13 
Bankruptcy 
JUL 1995 
 

52.242-14 
Suspension of Work 
APR 1984 
 

52.243-1 Alt II 
Changes--Fixed-Price (Aug 1987) -  Alternate II 
APR 1984 
 

52.243-4 
Changes 
AUG 1987 
 

52.244-6 
Subcontracts for Commercial Items 
DEC 2001 
 

52.246-25 
Limitation Of Liability--Services 
FEB 1997 
 

52.248-1 
Value Engineering 
FEB 2000 
 

52.248-3 
Value Engineering-Construction 
FEB 2000 
 

52.249-2 Alt I 
Termination for Convenience of the Government (Fixed-Price) (Sep 1996)  - Alternate I 
SEP 1996 
 

52.249-4 
Termination For Convenience Of The Government (Services) (Short Form) 
APR 1984 
 

52.249-8 
Default (Fixed-Price Supply & Service) 
APR 1984 
 

252.201-7000 
Contracting Officer's Representative 
DEC 1991 
 

252.203-7001 
Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies 
MAR 1999 
 

252.203-7002 
Display Of DOD Hotline Poster 
DEC 1991 
 

252.204-7000 
Disclosure Of Information 
DEC 1991 
 

252.204-7002 
Payment For Subline Items Not Separately Priced 
DEC 1991 
 

252.204-7003 
Control Of Government Personnel Work Product 
APR 1992 
 

252.205-7000 
Provisions Of Information To Cooperative Agreement Holders 
DEC 1991 
 

252.209-7004 
Subcontracting With Firms That Are Owned or Controlled By The Government of a Terrorist Country 
MAR 1998 
 

252.223-7001 
Hazard Warning Labels 
DEC 1991 
 

252.223-7006 
Prohibition On Storage And Disposal Of Toxic And Hazardous Materials 
APR 1993 
 

252.225-7001 
Buy American Act And Balance Of Payments Program 
MAR 1998 
 

252.225-7002 
Qualifying Country Sources As Subcontractors 
DEC 1991 
 

252.225-7003 
Information For Duty-Free Entry Evaluation 
MAR 1998 
 

252.225-7012 
Preference For Certain Domestic Commodities 
AUG 2000 
 

252.225-7031 
Secondary Arab Boycott Of Israel 
JUN 1992 
 

252.227-7033 
Rights in Shop Drawings 
APR 1966 
 

252.236-7000 
Modification Proposals-Price Breakdown 
DEC 1991 
 

252.236-7001 
Contract Drawings, Maps, and Specifications 
AUG 2000 
 

252.236-7005 
Airfield Safety Precautions 
DEC 1991 
 

252.243-7002 
Requests for Equitable Adjustment 
MAR 1998 
 

252.248-7000 
Preparation Of Value Engineering Change Proposal 
MAY 1994 
 

CLAUSES INCORPORATED BY FULL TEXT 

52.204-1     APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of the TRADOC Principal Assistant Responsible for Contracting  (PARC) and shall not be binding until so approved.

(End of clause)

52.216-18      Ordering. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from award of contract through end of last exercised option. 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)

52.216-19      Order Limitations.  (OCT 1995)

(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than  $2,000.00 per task order, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order.  The Contractor is not obligated to honor:

(1) Any order for a single item in excess of  $700,000.00;

(2) Any order for a combination of items in excess of $2.5 million; or

(3) A series of orders from the same ordering office within 60 days that together call for quantities exceeding the limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 10 days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22     Indefinite Quantity.  (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and Government's rights and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after 9 months from the last day of the then current performance period. 

(End of clause)

52.217-8     OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the Contractor within 1 day prior to expiration of the current contract period.

(End of clause)

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 1day prior to expiration of the current contract period; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 years.

(End of clause)

52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION 

Employee Class
Monetary Wage-Fringe Benefits

Professional Hires



Federal Equivalent


Level I




GS-13/14  $50.00 Per Hour


Level II




GS-12       $30.57 Per Hour


Level III




GS-11       $26.66 Per Hour

Technical Services


Level I




GS-11       $21.02 Per Hour


Level II




GS-09       $17.28 Per Hour


Level III




GS-07       $14.20 Per Hour  

Contract is subject to Davis Bacon Minimum Wages (if applicable)

(End of clause)

52.225-9      BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION MATERIALS (FEB 2002)

(a) Definitions. As used in this clause--

Component means an article, material, or supply incorporated directly into a construction material.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a subcontractor for incorporation into the building or work. The term also includes an item brought to the site preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or work and that are produced as complete systems, are evaluated as a single and distinct construction material regardless of when or how the individual parts or components of those systems are delivered to the construction site. Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component, including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but excluding profit. Cost of components does not include any costs associated with the 

manufacture of the end product.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of Payments Program by providing a preference for domestic construction material. The Contractor shall use only domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause.

(2) This requirement does not apply to the construction material or components listed by the Government as follows:       [Contracting Officer to list applicable excepted materials or indicate “none”]

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction material subject to the requirements of the Buy American Act is unreasonable when the cost of such material exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the Balance of Payments Program, the Contracting Officer will use a factor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph (b)(3) of this clause.

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor could not reasonably foresee the need for such determination and could not have requested the determination before contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the basis for the exception is the unreasonable price of a domestic construction material, adequate consideration is not less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the Contractor shall include the following information and any applicable supporting data based on the survey of suppliers:

                          Foreign and Domestic Construction Materials Price Comparison

----------------------------------------------------------------------------------------------------------------

  Construction material description        Unit of measure              Quantity           Price (dollars) \1\

----------------------------------------------------------------------------------------------------------------

Item 1

    Foreign construction material....  .......................  .......................  .......................

    Domestic construction material...  .......................  .......................  .......................

Item 2

    Foreign construction material....  .......................  .......................  .......................

    Domestic construction material...  .......................  .......................  .......................

----------------------------------------------------------------------------------------------------------------

Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry

  certificate is issued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,

  attach summary.

Include other applicable supporting information.

(End of clause)

52.232-19     AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond 30 September 2002 .  The Government's obligation for performance of this contract beyond that date is contingent upon the availability of appropriated funds from which payment for contract purposes can be made.  No legal liability on the part of the Government for any payment may arise for performance under this contract beyond 30 September 2002, until funds are made available to the Contracting Officer for performance and until the Contractor receives notice of availability, to be confirmed in writing by the Contracting Officer.

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

 http://www.arnet.gov/far
http://farsite.hill.af.mil
http://www.dtic.mil/dfars
52.253-1     COMPUTER GENERATED FORMS (JAN 1991)

(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, provided there is no change to the name, content, or sequence of the data elements on the form, and provided the form carries the Standard or Optional Form number and edition date.

(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the form provided there is no change to the name, content, or sequence of the data elements on the form and provided the form carries the agency form number and edition date.

(c)  If the Contractor submits a computer generated version of a form that is different than the required form, then the rights and obligations of the parties will be determined based on the content of the required form.

SECTION J List of Documents, Exhibits and Other Attachments 

SECTION J ATTACHMENTS

1. Davis Bacon Wage Determination AZ020005

2. Davis Bacon Wage Determination AZ020011

3. Service Contract Act Wage Determination 94-2025

4. Solicitation Line Item Descriptions

5. Solicitation Past Performance Questionnaire

<!DOCTYPE HTML PUBLIC "-//W3C//DTD HTML 4.0 Transitional//EN"><!-- saved from url=(0247)https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G -->



PRIVATE "TYPE=PICT;ALT=[HOME]"


PRIVATE "TYPE=PICT;ALT=[SEARCH]"



HYPERLINK "https://www.ceals.usace.army.mil/netahtml/wage.html"


PRIVATE "TYPE=PICT;ALT=[PREV"





PRIVATE "TYPE=PICT;ALT=[CURR_LIST]"


HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=S"


PRIVATE "TYPE=PICT;ALT=[NEXT"



PRIVATE


PRIVATE "TYPE=PICT;ALT=[FIRST"
PRIVATE


PRIVATE "TYPE=PICT;ALT=[PREV"
PRIVATE


PRIVATE "TYPE=PICT;ALT=[CURR"
PRIVATE


PRIVATE "TYPE=PICT;ALT=[NEXT"
PRIVATE


PRIVATE "TYPE=PICT;ALT=[LAST"


PRIVATE "TYPE=PICT;ALT=[BOTTOM]"


HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "hb"


PRIVATE "TYPE=PICT;ALT=[HELP]"



HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h1"

HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=2"



General Decision Number AZ020005
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   Superseded General Decision No. AZ010005

   State: HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h1"
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   Construction Type:

   BUILDING

   County(ies):

   HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h2"

HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h4"COCHISE            GREENLEE            YAVAPAI

   GILA               LA PAZ

   GRAHAM             SANTA CRUZ

   BUILDING CONSTRUCTION PROJECTS (does not include residential

   construction consisting of single family homes and apartments up

   to and including 4 stories)

   Modification Number     Publication Date

               0             03/01/2002

               1             05/10/2002

  COUNTY(ies):

  HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h3"

HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020005&op2=and&s3=COCHISE&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h5"COCHISE            GREENLEE            YAVAPAI

  GILA               LA PAZ

  GRAHAM             SANTA CRUZ

   ENGI0428A  06/01/2001

                                       Rates           Fringes

  POWER EQUIPMENT OPERATORS:

   Blade/Grader; and Scraper            19.41           4.18

  ----------------------------------------------------------------

   * IRON0075C  01/01/2002

                                       Rates           Fringes

  IRONWORKERS; STRUCTURAL

   Mileage from City Hall in Phoenix or Tucson:

    0-50 miles                          20.91           9.80

    50-100 miles                        22.41           9.80

    100-150 miles                       23.66           9.80

    over 150 miles                      24.91           9.80

  ----------------------------------------------------------------

   PLUM0469K  07/01/2001

                                       Rates           Fringes

  LA PAZ AND YAVAPAI COUNTIES

   PIPEFITTERS:

    ZONE 1:

  Commercial                          24.35           8.10

  Industrial                          27.35           8.10

    ZONE 2:

  Commercial                          27.35           8.10

  Industrial                          30.35           8.10

  ZONE DEFINITIONS FOR PLUMBERS & PIPEFITTERS

  ZONE 1: Area within a 20 mile radius of the center of the

  following towns: Flagstaff, Holbrook, Kingman, Lake Havasu City,

  Prescott, Show Low, Springerville, St Johns, Winslow, and Yuma;

  and area within 40 miles of the center of Phoenix

  ZONE 2: Area outside a 20 mile radius of the center of the

  following towns: Flagstaff, Holbrook, Kingman, Lake Havasu City,

  Prescott, Show Low, Springerville, St Johns, Winslow, and

  Yuma; and area outside a 40 mile radius of the center of Phoenix

  ----------------------------------------------------------------

   PLUM0741A  07/01/2001

                                       Rates           Fringes
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   PIPEFITTERS                          21.25           7.87

  ----------------------------------------------------------------

   * SFAZ0669C  04/02/2002

                                       Rates           Fringes

  SPRINKLER FITTERS, FIRE               24.40           7.55

  ----------------------------------------------------------------

   SUAZ1006A  03/01/1994

                                       Rates           Fringes

  ASBESTOS WORKERS (Industrial

   Insulation)                          11.53

  BRICKLAYERS (Including Cement

   Blocks)                              11.52

  CARPENTERS (Including Cabinet

   Installing, Metal Roof Installing,

   Metal Building Erecting, and Frame

   Work;  Excluding Batt/Blown

   Insulation, and Drywall Hanging      12.44

  CEMENT MASONS (Including

   Cement Finishing)                    12.82

  DRYWALL HANGER                        11.50

  DRYWALL FINISHER/TAPER                10.00

  ELECTRICIANS                          11.34           2.01

  GLAZIERS                              10.47

  INSULATORS, Batt/Blown                10.93            .64

  LABORERS:

   General                               6.45

   Concrete Worker                       9.00

  MASON TENDERS                          8.63

  PAINTERS (Spray, Roller, and

   Brush; excluding Taping)             10.67

  PLUMBERS                              14.04

  POWER EQUIPMENT OPERATORS:

   Backhoe                              11.19           2.00

   Loader                               10.17           1.80

  ROOFERS (Excluding Metal Roofs)        8.41

  SHEET METAL WORKERS (Including

   HVAC Duct Work)                      14.33           5.00

  ----------------------------------------------------------------

  WELDERS - Receive rate prescribed for craft performing operation

  to which welding is incidental.

  ================================================================

  Unlisted classifications needed for work not included within

  the scope of the classifications listed may be added after

  award only as provided in the labor standards contract clauses

  (29 CFR 5.5(a)(1)(v)).

  ----------------------------------------------------------------

  In the listing above, the "SU" designation means that rates

  listed under that identifier do not reflect collectively

  bargained wage and fringe benefit rates.  Other designations

  indicate unions whose rates have been determined to be

  prevailing.

        WAGE DETERMINATION APPEALS PROCESS

  1.) Has there been an initial decision in the matter?  This can

   be:

  * an existing published wage determination

  * a survey underlying a wage determination

  * a Wage and Hour Division letter setting forth a

    position on a wage determination matter

  * a conformance (additional classification and rate)

    ruling

  On survey related matters, initial contact, including requests

  for summaries of surveys, should be with the Wage and Hour

  Regional Office for the area in which the survey was conducted

  because those Regional Offices have responsibility for the

  Davis-Bacon survey program.  If the response from this initial

  contact is not satisfactory, then the process described in 2.)

  and 3.) should be followed.

  With regard to any other matter not yet ripe for the formal

  process described here, initial contact should be with the Branch

  of Construction Wage Determinations.  Write to:

       Branch of Construction Wage Determinations

       Wage and Hour Division

       U. S. Department of Labor

       200 Constitution Avenue, N. W.

       Washington, D. C.  20210

  2.) If the answer to the question in 1.) is yes, then an

  interested party (those affected by the action) can request

  review and reconsideration from the Wage and Hour Administrator

  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N. W.

            Washington, D. C.  20210

  The request should be accompanied by a full statement of the

  interested party's position and by any information (wage payment

  data, project description, area practice material, etc.) that the

  requestor considers relevant to the issue.

  3.) If the decision of the Administrator is not favorable, an

  interested party may appeal directly to the Administrative Review

  Board (formerly the Wage Appeals Board). Write to:

            Administrative Review Board

            U. S. Department of Labor

            200 Constitution Avenue, N. W.

            Washington, D. C.  20210

  4.) All decisions by the Administrative Review Board are final.

              END OF GENERAL DECISION
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General Decision Number AZ020011


   General Decision Number HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h0"

HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h2"AZ020011
   Superseded General Decision No. AZ010011

   State: HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h1"

HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h3"Arizona
   Construction Type:

   HEAVY

   County(ies):

   HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h2"

HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h4"COCHISE            GREENLEE            YAVAPAI

   GILA               LA PAZ

   GRAHAM             SANTA CRUZ

   HEAVY CONSTRUCTION PROJECTS (excluding dam construction)

   Modification Number     Publication Date

               0             03/01/2002

  COUNTY(ies):

  HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h3"

HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h5"COCHISE            GREENLEE            YAVAPAI

  GILA               LA PAZ

  GRAHAM             SANTA CRUZ

   ASBE0073B  09/01/2000

                                       Rates           Fringes

  ASBESTOS WORKERS/INSULATORS

  Includes the application of all

  insulating materials, protective

  coverings, coatings, and finishes

  to all types of mechanical systems    26.31           5.34

  ----------------------------------------------------------------

   BOIL0627B  02/01/2001

                                       Rates           Fringes

  BOILERMAKERS (Including

   Containment Lining)                  22.33           10.89

  ----------------------------------------------------------------

   BRAZ0001F  07/01/2001

                                       Rates           Fringes

  HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h4"

HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h6"COCHISE and SANTA CRUZ COUNTIES; and the area of GRAHAM and

  GREENLEE COUNTIES located East and South of the San Francisco

  River to the Gila River

   BRICKLAYERS                          15.40           3.29

  ----------------------------------------------------------------

   BRAZ0003A  01/01/2002

                                       Rates           Fringes

  REMAINING COUNTIES including the area of GRAHAM, GREENLEE & PINAL

  COUNTIES located West and North of the San Francisco River to the

  Gila River

   BRICKLAYERS                          21.05           3.29

  ----------------------------------------------------------------

   CARP1914A  09/01/2000

                                       Rates           Fringes

  MILLWRIGHTS:

   Zone 1                               19.20           5.97

   Zone 2                               20.58           5.97

   Zone 3                               21.20           5.97

   Zone 4                               23.70           5.97

  ZONE DEFINITIONS FOR MILLWRIGHTS:

   Mileage shall be calculated from the construction site to the

    City Hall in Phoenix or Tucson, or to the workmen's residence,

    whichever is less:

    Zone 1:  0-30 miles

    Zone 2:  30-45 miles

    Zone 3:  45-60 miles

    Zone 4:  over 60 miles

  ----------------------------------------------------------------

   ELEC0518C  07/01/2001

                                       Rates           Fringes

  GILA COUNTY

   ELECTRICIANS                         20.75           12%+2.30

  ----------------------------------------------------------------

   ELEC0570E  12/01/2001

                                       Rates           Fringes

  HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h5"

HYPERLINK "https://www.ceals.usace.army.mil/netacgi/nph-brs?s1=arizona&op1=and&s2=AZ020011&op2=and&s3=cochise&op3=and&s4=&op4=and&SECT1=IMAGE&SECT6=HITOFF&co1=AND&co2=AND&co3=AND&co4=AND&SECT2=THESON&p=1&SECT3=PLURON&d=WAGE&l=20&u=/netahtml/wage.html&r=1&f=G" \l "h7"COCHISE, GRAHAM, LA PAZ, GREENLEE, AND SANTA CRUZ COUNTIES

   ELECTRICIANS:

    Zone 1                              19.05           14.4%+2.65

    ZONE DEFINITIONS:

  Zone 1:  0 to 29 miles radius from City Hall in Tucson

  Zone 2:  More than 29 miles up to 46 miles radius from City

     Hall in Tucson, add $1.25 to Zone 1 basic hourly

     rate

  Zone 3:  More than 46 miles radius, add $3.75 to Zone 1

     basic hourly rate

  ----------------------------------------------------------------

   ELEC0640D  06/21/2001

                                       Rates           Fringes

  YAVAPAI COUNTY

   ELECTRICIANS                         19.95           3%+3.57

  ----------------------------------------------------------------

   ENGI0428G  06/01/2001

                                       Rates           Fringes

  POWER EQUIPMENT OPERATORS:

   ZONE 1:

    GROUP 1                             16.14           4.18

    GROUP 2                             19.41           4.18

    GROUP 3                             20.49           4.18

    GROUP 4                             21.52           4.18

        POWER EQUIPMENT OPERATORS CLASSIFICATIONS:

  GROUP 1: Gin Truck; Loader 3.5 cu yd and under

  GROUP 2: Backhoe, under 1 cu yd; ; Blade/Grader; Bulldozer;

  Crane, under 15 tons; Driller; Field Equipment Service

  man; Loader over 3.5 cu yd but less than 6 cu yd;

  Oiler; and Scraper

  GROUP 3: Backhoe, up to 10 cu yd; Bending Machine; Crane, over

  15 tons but less than 100 tons; Loader, over 6 cu yd

  but less than 10 cu yd; and Mechanic

  GROUP 4: Backhoe, 10 cu yd and over; Crane, 100 tons and over;

  Loader, over 10 cu yd

  All Operators, Oilers, and Motor Crane Drivers on equipment with

  Booms, except concrete pumping truck booms, including Jibs, shall

  receive $0.01 per hour per foot over 80 ft in addition to regular

  rate of pay

  ----------------------------------------------------------------

   IRON0075E  01/01/2001

                                       Rates           Fringes

  IRONWORKERS; STRUCTURAL

    0-50 miles from City Hall

    in Phoenix or Tucson                20.40           9.36

    50-100 miles                        21.90           9.36

    100-150 miles                       23.15           9.36

    over 150 miles                      24.40           9.36

  ----------------------------------------------------------------

   LABO0383C  06/01/2001

                                       Rates           Fringes

  LABORERS:

   General                              11.67           3.50

   Concrete Worker; Guinea Chaser       12.48           3.50

   Jackhammer; Pipelayer                13.98           3.50

  ----------------------------------------------------------------

   PLAS0394F  10/01/2000

                                       Rates           Fringes

  CEMENT MASONS                         18.75           6.01

  ----------------------------------------------------------------

   PLUM0469I  07/01/2001

                                       Rates           Fringes

  APACHE, COCONINO, LA PAZ, MARICOPA, MOHAVE, NAVAJO, YAVAPAI AND

  YUMA COUNTIES:

   PLUMBERS AND PIPEFITTERS:

    ZONE 1:

  Commercial                          24.35           8.10

  Industrial                          27.35           8.10

    ZONE 2:

  Commercial                          27.35           8.10

  Industrial                          30.35           8.10

        ZONE DEFINITIONS FOR PLUMBERS AND PIPEFITTERS

    ZONE 1:  Area within a 20 mile radius of the center of the

  following towns:  Flagstaff, Holbrook, Kingman, Lake Havasu

  City, Prescott, Show Low, Springerville, St. John's,

  Winslow, and Yuma; and area within 40 miles of the center

  of Phoenix

    ZONE 2:  Area outside a 20 mile radius of the center of

  Flagstaff, Holbrook, Kingman, Lake Havasu City, Prescott,

  Show Low, Springerville, St. John's, Winslow, and Yuma;

  and area outside a 40 mile radius of Phoenix

  ----------------------------------------------------------------

   PLUM0741H  07/01/2001

                                       Rates           Fringes

  PIPEFITTERS                           21.25           7.87

  ----------------------------------------------------------------

   SUAZ2005A  02/01/1994

                                       Rates           Fringes

  CARPENTERS (including form work)      14.83           3.11

  LANDSCAPE LABORERS                     7.00            .38

  POWER EQUIPMENT OPERATORS:

   Roller                               13.64           1.59

  SPRINKLER FITTER, IRRIGATION           7.00

  TRUCK DRIVERS:

   Water Truck                           8.43           2.87

  ----------------------------------------------------------------

  WELDERS - Receive rate prescribed for craft performing operation

  to which welding is incidental.

  ================================================================

  Unlisted classifications needed for work not included within

  the scope of the classifications listed may be added after

  award only as provided in the labor standards contract clauses

  (29 CFR 5.5(a)(1)(v)).

  ----------------------------------------------------------------

  In the listing above, the "SU" designation means that rates

  listed under that identifier do not reflect collectively

  bargained wage and fringe benefit rates.  Other designations

  indicate unions whose rates have been determined to be

  prevailing.

        WAGE DETERMINATION APPEALS PROCESS

  1.) Has there been an initial decision in the matter?  This can

   be:

  * an existing published wage determination

  * a survey underlying a wage determination

  * a Wage and Hour Division letter setting forth a

    position on a wage determination matter

  * a conformance (additional classification and rate)

    ruling

  On survey related matters, initial contact, including requests

  for summaries of surveys, should be with the Wage and Hour

  Regional Office for the area in which the survey was conducted

  because those Regional Offices have responsibility for the

  Davis-Bacon survey program.  If the response from this initial

  contact is not satisfactory, then the process described in 2.)

  and 3.) should be followed.

  With regard to any other matter not yet ripe for the formal

  process described here, initial contact should be with the Branch

  of Construction Wage Determinations.  Write to:

       Branch of Construction Wage Determinations

       Wage and Hour Division

       U. S. Department of Labor

       200 Constitution Avenue, N. W.

       Washington, D. C.  20210

  2.) If the answer to the question in 1.) is yes, then an

  interested party (those affected by the action) can request

  review and reconsideration from the Wage and Hour Administrator

  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N. W.

            Washington, D. C.  20210

  The request should be accompanied by a full statement of the

  interested party's position and by any information (wage payment

  data, project description, area practice material, etc.) that the

  requestor considers relevant to the issue.

  3.) If the decision of the Administrator is not favorable, an

  interested party may appeal directly to the Administrative Review

  Board (formerly the Wage Appeals Board). Write to:

            Administrative Review Board

            U. S. Department of Labor

            200 Constitution Avenue, N. W.

            Washington, D. C.  20210

  4.) All decisions by the Administrative Review Board are final.

              END OF GENERAL DECISION
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_______________________________________________________________________________

          **Fringe Benefits Required Follow the Occupational Listing**

OCCUPATION TITLE                                             MINIMUM WAGE RATE

Administrative Support and Clerical Occupations

  Accounting Clerk I                                                       8.50

  Accounting Clerk II                                                      9.94

  Accounting Clerk III                                                    11.55

  Accounting Clerk IV                                                     13.96

  Court Reporter                                                          11.84

  Dispatcher, Motor Vehicle                                               11.67

  Document Preparation Clerk                                               8.00

  Duplicating Machine Operator                                             8.00

  Film/Tape Librarian                                                     10.22

  General Clerk I                                                          6.81

  General Clerk II                                                         7.76

  General Clerk III                                                        9.89

  General Clerk IV                                                        14.08

  Housing Referral Assistant                                              14.35

  Key Entry Operator I                                                     8.95

  Key Entry Operator II                                                   10.33

  Messenger  (Courier)                                                     7.51

  Order Clerk I                                                            9.07

  Order Clerk II                                                          12.19

  Personnel Assistant (Employment) I                                       9.46

  Personnel Assistant (Employment) II                                     10.64

  Personnel Assistant (Employment) III                                    12.16

  Personnel Assistant (Employment) IV                                     14.89

  Production Control Clerk                                                14.31

  Rental Clerk                                                             9.09

  Scheduler, Maintenance                                                  10.25

  Secretary I                                                             10.25

  Secretary II                                                            11.71

  Secretary III                                                           14.35

  Secretary IV                                                            16.53

  Secretary V                                                             17.95

  Service Order Dispatcher                                                10.22

  Stenographer I                                                           9.42

  Stenographer II                                                         10.58

  Supply Technician                                                       17.88

  Survey Worker (Interviewer)                                             10.15

  Switchboard Operator-Receptionist                                        7.65

  Test Examiner                                                           11.71

  Test Proctor                                                            11.71

  Travel Clerk I                                                          10.02

  Travel Clerk II                                                         10.50

  Travel Clerk III                                                        11.03

  Word Processor I                                                        10.59

  Word Processor II                                                       13.73

  Word Processor III                                                      15.38

Automatic Data Processing Occupations

  Computer Data Librarian                                                 12.74

  Computer Operator I                                                      8.45

  Computer Operator II                                                    11.44

  Computer Operator III                                                   13.63

  Computer Operator IV                                                    15.15

  Computer Operator V                                                     16.77

  Computer Programmer I (1)                                               15.53

  Computer Programmer II (1)                                              19.09

  Computer Programmer III (1)                                             20.14

  Computer Programmer IV (1)                                              23.74

  Computer Systems Analyst I (1)                                          16.87

  Computer Systems Analyst II  (1)                                        19.89

  Computer Systems Analyst III (1)                                        24.67

  Peripheral Equipment Operator                                           12.89

Automotive Service Occupations

  Automotive Body Repairer, Fiberglass                                    17.68

  Automotive Glass Installer                                              15.17

  Automotive Worker                                                       15.17

  Electrician, Automotive                                                 16.79

  Mobile Equipment Servicer                                               13.54

  Motor Equipment Metal Mechanic                                          16.79

  Motor Equipment Metal Worker                                            15.17

  Motor Vehicle Mechanic                                                  16.79

  Motor Vehicle Mechanic Helper                                           12.60

  Motor Vehicle Upholstery Worker                                         14.37

  Motor Vehicle Wrecker                                                   15.17

  Painter, Automotive                                                     15.98

  Radiator Repair Specialist                                              15.17

  Tire Repairer                                                           13.08

  Transmission Repair Specialist                                          16.79

Food Preparation and Service Occupations

  Baker                                                                   11.12

  Cook I                                                                   8.67

  Cook II                                                                 11.12

  Dishwasher                                                               6.69

  Food Service Worker                                                      6.31

  Meat Cutter                                                             13.00

  Waiter/Waitress                                                          6.86

Furniture Maintenance and Repair Occupations

  Electrostatic Spray Painter                                             15.98

  Furniture Handler                                                       10.70

  Furniture Refinisher                                                    15.98

  Furniture Refinisher Helper                                             12.60

  Furniture Repairer, Minor                                               14.37

  Upholsterer                                                             15.98

General Services and Support Occupations

  Cleaner, Vehicles                                                        6.99

  Elevator Operator                                                        8.27

  Gardener                                                                10.11

  House Keeping Aid I                                                      6.76

  House Keeping Aid II                                                     7.49

  Janitor                                                                  8.27

  Laborer, Grounds Maintenance                                             8.00

  Maid or Houseman                                                         6.76

  Pest Controller                                                         12.02

  Refuse Collector                                                         7.19

  Tractor Operator                                                         9.41

  Window Cleaner                                                           9.07

Health Occupations

  Dental Assistant                                                        10.93

  Emergency Medical Technician (EMT)/Paramedic/Ambulance Driver           12.57

  Licensed Practical Nurse I                                              11.52

  Licensed Practical Nurse II                                             12.93

  Licensed Practical Nurse III                                            14.46

  Medical Assistant                                                       10.87

  Medical Laboratory Technician                                           11.69

  Medical Record Clerk                                                     9.77

  Medical Record Technician                                               13.54

  Nursing Assistant I                                                      7.89

  Nursing Assistant II                                                     8.87

  Nursing Assistant III                                                    9.68

  Nursing Assistant IV                                                    10.97

  Pharmacy Technician                                                     12.19

  Phlebotomist                                                            12.70

  Registered Nurse I                                                      17.43

  Registered Nurse II                                                     21.34

  Registered Nurse II, Specialist                                         21.34

  Registered Nurse III                                                    25.82

  Registered Nurse III, Anesthetist                                       25.82

  Registered Nurse IV                                                     30.92

Information and Arts Occupations

  Audiovisual Librarian                                                   16.79

  Exhibits Specialist I                                                   14.88

  Exhibits Specialist II                                                  16.08

  Exhibits Specialist III                                                 19.67

  Illustrator I                                                           15.54

  Illustrator II                                                          16.79

  Illustrator III                                                         20.55

  Librarian                                                               18.71

  Library Technician                                                      14.27

  Photographer I                                                          11.36

  Photographer II                                                         14.57

  Photographer III                                                        15.74

  Photographer IV                                                         19.26

  Photographer V                                                          23.29

Laundry, Dry Cleaning, Pressing and Related Occupations

  Assembler                                                                7.02

  Counter Attendant                                                        7.02

  Dry Cleaner                                                              7.61

  Finisher, Flatwork, Machine                                              7.02

  Presser, Hand                                                            7.02

  Presser, Machine, Drycleaning                                            7.02

  Presser, Machine, Shirts                                                 7.02

  Presser, Machine, Wearing Apparel, Laundry                               7.02

  Sewing Machine Operator                                                  9.46

  Tailor                                                                  10.74

  Washer, Machine                                                          7.42

Machine Tool Operation and Repair Occupations

  Machine-Tool Operator (Toolroom)                                        15.98

  Tool and Die Maker                                                      19.23

Material Handling and Packing Occupations

  Forklift Operator                                                        9.93

  Fuel Distribution System Operator                                       13.54

  Material Coordinator                                                    16.53

  Material Expediter                                                      16.53

  Material Handling Laborer                                                8.64

  Order Filler                                                             9.21

  Production Line Worker (Food Processing)                                 9.55

  Shipping Packer                                                          9.12

  Shipping/Receiving Clerk                                                 9.12

  Stock Clerk (Shelf Stocker; Store Worker II)                            12.71

  Store Worker I                                                           9.74

  Tools and Parts Attendant                                               11.23

  Warehouse Specialist                                                    10.98

Mechanics and Maintenance and Repair Occupations

  Aircraft Mechanic                                                       16.79

  Aircraft Mechanic Helper                                                12.60

  Aircraft Quality Control Inspector                                      17.60

  Aircraft Servicer                                                       14.37

  Aircraft Worker                                                         15.17

  Appliance Mechanic                                                      15.98

  Bicycle Repairer                                                        13.08

  Cable Splicer                                                           19.31

  Carpenter, Maintenance                                                  15.98

  Carpet Layer                                                            15.17

  Electrician, Maintenance                                                16.79

  Electronics Technician, Maintenance I                                   12.26

  Electronics Technician, Maintenance II                                  18.38

  Electronics Technician, Maintenance III                                 19.31

  Fabric Worker                                                           14.37

  Fire Alarm System Mechanic                                              16.79

  Fire Extinguisher Repairer                                              13.54

  Fuel Distribution System Mechanic                                       16.79

  General Maintenance Worker                                              15.17

  Heating, Refrigeration and Air Conditioning Mechanic                    17.03

  Heavy Equipment Mechanic                                                16.92

  Heavy Equipment Operator                                                17.07

  Instrument Mechanic                                                     16.79

  Laborer                                                                  8.27

  Locksmith                                                               15.98

  Machinery Maintenance Mechanic                                          16.79

  Machinist, Maintenance                                                  16.79

  Maintenance Trades Helper                                               12.60

  Millwright                                                              16.79

  Office Appliance Repairer                                               15.98

  Painter, Aircraft                                                       18.38

  Painter, Maintenance                                                    15.98

  Pipefitter, Maintenance                                                 16.79

  Plumber, Maintenance                                                    16.34

  Pneudraulic Systems Mechanic                                            16.79

  Rigger                                                                  16.79

  Scale Mechanic                                                          15.17

  Sheet-Metal Worker, Maintenance                                         16.79

  Small Engine Mechanic                                                   15.17

  Telecommunication Mechanic I                                            16.79

  Telecommunication Mechanic II                                           20.24

  Telephone Lineman                                                       16.79

  Welder, Combination, Maintenance                                        16.79

  Well Driller                                                            16.79

  Woodcraft Worker                                                        16.79

  Woodworker                                                              13.54

Miscellaneous Occupations

  Animal Caretaker                                                         8.58

  Carnival Equipment Operator                                              9.97

  Carnival Equipment Repairer                                              8.05

  Carnival Worker                                                          7.05

  Cashier                                                                  8.07

  Desk Clerk                                                               7.83

  Embalmer                                                                18.66

  Lifeguard                                                                7.05

  Mortician                                                               18.66

  Park Attendant (Aide)                                                    8.75

  Photofinishing Worker (Photo Lab Tech., Darkroom Tech)                   7.56

  Recreation Specialist                                                    8.38

  Recycling Worker                                                         9.28

  Sales Clerk                                                              7.05

  School Crossing Guard (Crosswalk Attendant)                              6.88

  Sport Official                                                           7.05

  Survey Party Chief (Chief of Party)                                     12.47

  Surveying Aide                                                           8.75

  Surveying Technician (Instr. Person/Surveyor Asst./Instr.)               7.05

  Swimming Pool Operator                                                  10.97

  Vending Machine Attendant                                                9.11

  Vending Machine Repairer                                                10.90

  Vending Machine Repairer Helper                                          9.11

Personal Needs Occupations

  Child Care Attendant                                                     6.94

  Child Care Center Clerk                                                  8.80

  Chore Aid                                                                7.48

  Homemaker                                                               10.86

Plant and System Operation Occupations

  Boiler Tender                                                           16.79

  Sewage Plant Operator                                                   16.14

  Stationary Engineer                                                     16.79

  Ventilation Equipment Tender                                            12.60

  Water Treatment Plant Operator                                          17.78

Protective Service Occupations

  Alarm Monitor                                                            9.02

  Corrections Officer                                                     18.00

  Court Security Officer                                                  19.14

  Detention Officer                                                       18.00

  Firefighter                                                             18.02

  Guard I                                                                  7.05

  Guard II                                                                 9.02

  Police Officer                                                          21.39

Stevedoring/Longshoremen Occupations

  Blocker and Bracer                                                      11.45

  Hatch Tender                                                            11.45

  Line Handler                                                            11.45

  Stevedore I                                                              9.43

  Stevedore II                                                            12.05

Technical Occupations

  Air Traffic Control Specialist, Center (2)                              28.21

  Air Traffic Control Specialist, Station (2)                             19.46

  Air Traffic Control Specialist, Terminal (2)                            21.43

  Archeological Technician I                                              11.61

  Archeological Technician II                                             12.98

  Archeological Technician III                                            16.08

  Cartographic Technician                                                 18.47

  Civil Engineering Technician                                            18.13

  Computer Based Training (CBT) Specialist/ Instructor                    16.06

  Drafter I                                                               10.79

  Drafter II                                                              12.12

  Drafter III                                                             15.54

  Drafter IV                                                              16.79

  Engineering Technician I                                                12.23

  Engineering Technician II                                               13.72

  Engineering Technician III                                              15.36

  Engineering Technician IV                                               17.35

  Engineering Technician V                                                21.24

  Engineering Technician VI                                               25.69

  Environmental Technician                                                15.78

  Flight Simulator/Instructor (Pilot)                                     21.70

  Graphic Artist                                                          16.09

  Instructor                                                              19.31

  Laboratory Technician                                                   14.21

  Mathematical Technician                                                 15.78

  Paralegal/Legal Assistant I                                             13.78

  Paralegal/Legal Assistant II                                            16.42

  Paralegal/Legal Assistant III                                           17.31

  Paralegal/Legal Assistant IV                                            19.86

  Photooptics Technician                                                  16.07

  Technical Writer                                                        23.36

  Unexploded (UXO) Safety Escort                                          17.93

  Unexploded (UXO) Sweep Personnel                                        17.93

  Unexploded Ordnance (UXO) Technician I                                  17.93

  Unexploded Ordnance (UXO) Technician II                                 21.70

  Unexploded Ordnance (UXO) Technician III                                26.01

  Weather Observer, Combined Upper Air and Surface Programs (3)           13.81

  Weather Observer, Senior  (3)                                           15.34

  Weather Observer, Upper Air (3)                                         13.81

Transportation/ Mobile Equipment Operation Occupations

  Bus Driver                                                              11.49

  Parking and Lot Attendant                                               11.33

  Shuttle Bus Driver                                                       9.97

  Taxi Driver                                                              8.68

  Truckdriver, Heavy Truck                                                13.82

  Truckdriver, Light Truck                                                 9.97

  Truckdriver, Medium Truck                                               12.02

  Truckdriver, Tractor-Trailer                                            14.90

________________________________________________________________________________

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: $2.15 an hour or $86.00 a week or $372.67 a month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or successor; 3

weeks after 5 years, and 4 weeks after 15 years.  Length of service includes the whole span

of continuous service with the present contractor or successor, wherever employed, and with

the predecessor contractors in the performance of similar work at the same Federal

facility.  (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year:  New Year's Day, Martin Luther King

Jr.'s Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor Day, Columbus

Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A contractor may substitute for

any of the named holidays another day off with pay in accordance with a plan communicated

to the employees involved.)  (See 29 CFR 4.174)

THE OCCUPATIONS WHICH HAVE PARENTHESES AFTER THEM RECEIVE THE FOLLOWING BENEFITS (as

numbered):

1)  Does not apply to employees employed in a bona fide executive, administrative, or

professional capacity as defined and delineated in 29 CFR 541.  (See CFR 4.156)

2)  APPLICABLE TO AIR TRAFFIC CONTROLLERS ONLY - NIGHT DIFFERENTIAL:  An employee is

entitled to pay for all work performed between the hours of 6:00 P.M. and 6:00 A.M. at the

rate of basic pay plus a night pay differential amounting to 10 percent of the rate of

basic pay.

3)  WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you work at night as part of a regular

tour of duty, you will earn a night differential and receive an additional 10% of basic pay

for any hours worked between 6pm and 6am.  If you are a full-time employed (40 hours a

week) and Sunday is part of your regularly scheduled workweek, you are paid at your rate of

basic pay plus a Sunday premium of 25% of your basic rate for each hour of Sunday work

which is not overtime (i.e. occasional work on Sunday outside the normal tour of duty is

considered overtime work).

HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees employed

in a position that represents a high degree of hazard when working with or in close

proximity to ordinance, explosives, and incendiary materials.  This includes work such as

screening, blending, dying, mixing, and pressing of sensitive ordance, explosives, and

pyrotechnic compositions such as lead azide, black powder and photoflash powder.  All dry-

house activities involving propellants or explosives.  Demilitarization, modification,

renovation, demolition, and maintenance operations on sensitive ordnance, explosives and

incendiary materials.  All operations involving regrading and cleaning of artillery ranges.

A 4 percent differential is applicable to employees employed in a position that represents

a low degree of hazard when working with, or in close proximity to ordance, (or employees

possibly adjacent to) explosives and incendiary materials which involves potential injury

such as laceration of hands, face, or arms of the employee engaged in the operation,

irritation of the skin, minor burns and the like; minimal damage to immediate or adjacent

work area or equipment being used.  All operations involving, unloading, storage, and

hauling of ordance, explosive, and incendiary ordnance material other than small arms

ammunition.  These differentials are only applicable to work that has been specifically

designated by the agency for ordance, explosives, and incendiary material differential pay.

** UNIFORM ALLOWANCE **

If employees are required to wear uniforms in the performance of this contract (either by

the terms of the Government contract, by the employer, by the state or local law, etc.),

the cost of furnishing such uniforms and maintaining (by laundering or dry cleaning) such

uniforms is an expense that may not be borne by an employee where such cost reduces the

hourly rate below that required by the wage determination. The Department of Labor will

accept payment in accordance with the following standards as compliance:

The contractor or subcontractor is required to furnish all employees with an adequate

number of uniforms without cost or to reimburse employees for the actual cost of the

uniforms.  In addition, where uniform cleaning and maintenance is made the responsibility

of the employee, all contractors and subcontractors subject to this wage determination

shall (in the absence of a bona fide collective bargaining agreement providing for a

different amount, or the furnishing of contrary affirmative proof as to the actual cost),

reimburse all employees for such cleaning and maintenance at a rate of $3.35 per week (or

$.67 cents per day).  However, in those instances where the uniforms furnished are made of

"wash and wear" materials, may be routinely washed and dried with other personal garments,

and do not require any special treatment such as dry cleaning, daily washing, or commercial

laundering in order to meet the cleanliness or appearance standards set by the terms of the

Government contract, by the contractor, by law, or by the nature of the work, there is no

requirement that employees be reimbursed for uniform maintenance costs.

                         ** NOTES APPLYING TO THIS WAGE DETERMINATION **

Source of Occupational Title and Descriptions:

The duties of employees under job titles listed are those described in the "Service

Contract Act Directory of Occupations," Fourth Edition, January 1993, as amended by the

Third Supplement, dated March 1997, unless otherwise indicated.  This publication may be

obtained from the Superintendent of Documents, at 202-783-3238, or by writing to the

Superintendent of Documents, U.S. Government Printing Office, Washington, D.C. 20402.

Copies of specific job descriptions may also be obtained from the appropriate contracting

officer.

REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 1444

(SF 1444)}

Conformance Process:

The contracting officer shall require that any class of service employee which is not

listed herein and which is to be employed under the contract (i.e., the work to be

performed is not performed by any classification listed in the wage determination), be

classified by the contractor so as to provide a reasonable relationship (i.e., appropriate

level of skill comparison) between such unlisted classifications and the classifications

listed in the wage determination.  Such conformed classes of employees shall be paid the

monetary wages and furnished the fringe benefits as are determined.  Such conforming

process shall be initiated by the contractor prior to the performance of contract work by

such unlisted class(es) of employees.  The conformed classification, wage rate, and/or

fringe benefits shall be retroactive to the commencement date of the contract. {See Section

4.6 (C)(vi)}  When multiple wage determinations are included in a contract, a separate SF

1444 should be prepared for each wage determination to which a class(es) is to be

conformed.

The process for preparing a conformance request is as follows:

1) When preparing the bid, the contractor identifies the need for a conformed occupation(s)

and computes a proposed rate(s).

2) After contract award, the contractor prepares a written report listing in order proposed

classification title(s), a Federal grade equivalency (FGE) for each proposed

classification(s), job description(s), and rationale for proposed wage rate(s), including

information regarding the agreement or disagreement of the authorized representative of the

employees involved, or where there is no authorized representative, the employees

themselves.  This report should be submitted to the contracting officer no later than 30

days after such unlisted class(es) of employees performs any contract work.

3) The contracting officer reviews the proposed action and promptly submits a report of the

action, together with the agency's recommendations and pertinent information including the

position of the contractor and the employees, to the Wage and Hour Division, Employment

Standards Administration, U.S. Department of Labor, for review.  (See section 4.6(b)(2) of

Regulations 29 CFR Part 4).

4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or disapproves

the action via transmittal to the agency contracting officer, or notifies the contracting

officer that additional time will be required to process the request.

5) The contracting officer transmits the Wage and Hour decision to the contractor.

6) The contractor informs the affected employees.

Information required by the Regulations must be submitted on SF 1444 or bond paper.

When preparing a conformance request, the "Service Contract Act Directory of Occupations"

(the Directory) should be used to compare job definitions to insure that duties requested

are not performed by a classification already listed in the wage determination.  Remember,

it is not the job title, but the required tasks that determine whether a class is included

in an established wage determination.  Conformances may not be used to artificially split,

combine, or subdivide classifications listed in the wage determination.
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CLIN
Item
Description 

0001

1001

2001

3001

4001
Program Manager                  (1)
The Program Manger shall be responsible for coordinating all of the work being performed under this contract.  The Program Manger shall have a Masters Degree in engineering or a physical science/or natural resources analysis and planning.  The manager must have a minimum of three years experience successfully supervising programs of a similar nature to those described in this solicitation.  The requirement for a Masters Degree will be waived in lieu of a Baccalaureate and ten years experience in one of the applicable fields.



0002

through

0009 

and associated option year CLINS
Professional Level I              ( 2)
Ph. D degree applicable to the labor category plus 12 or more years of professional experience which is in or related to the line of work for this position; or MS/MA degree applicable to the labor category plus 13 or more years of professional experience which is in or related to the line of work for this position; or BS/BA degree in the applicable labor category plus 15 or more years of professional experience which is in or related to the line of work for this position.  Engineers and Geologists shall have professional registration in their particular field of expertise.  The Industrial Hygienist position is for a Certified Industrial Hygienist.



0010 through 0017

and associated option year CLINS


Professional Level II             ( 3)
MS/MA Degree applicable to the labor category plus 6-12 years of professional experience which is in or related to the line of work for this position; or BS/BA Degree applicable to the labor category plus 8 to 14 years of professional experience which is in or related to the line of work for this position.



0018 through

0025 

and associated option year CLINS


Professional Level III       ( 4)
Professional Level III staff members shall have a BS/BA Degree in the applicable labor category plus 0-3 years of professional experience which is in or related to the line of work for this position.

0026

through

0032 

and associated option year CLINS


Technical Level              ( 5)
Technical Level staff members shall have a High School Diploma or equivalent plus a minimum of 6 years of experience which is in or related to the line of work for this position.  The surveyor must possess current valid registration as a surveyor in the State of Arizona.



CLIN
ITEM
DESCRIPTION

0033

through 

0036 and associated option year CLINS


Per Diem/Mileage/Project Vehicle  (6)
These rates shall reflect the contractor's costs for staff members to travel and perform work on the installation.  In the case of the project vehicle truck.  This rate applies to the requirement for the contractor to provide a truck to haul sampling equipment, coolers etc. to the site to perform field work required by the individual task orders.



0037

1037

2037

3037

4037
Subsurface Investigation         (7) Subcontractor Work.
The contract shall be reimbursed at cost for subcontracting of the equipment and material to perform subsurface investigations.  The contractor shall submit a detailed cost estimate for this work.  The estimate shall list all labor, equipment and material costs associated with the subsurface investigation.  The contractor shall be reimbursed for supervising, managing, and preparation of reports for the subsurface investigation work through the Core Environmental Staffing CLINS.



0038

1038

2038

3038

4038
Laboratory Analytical Work     (8) (Subcontract)
The contractor shall be reimbursed at cost for subcontracting for the various laboratory analyses.  The types and numbers of analyses shall be specified on each individual Task Order.  The contractor shall be required to provide a detailed cost estimate for the laboratory work.  The contractor shall be reimbursed at cost for the subcontracted the laboratory services.  Laboratories shall be certified to comply with all state and federal laws and requirements pertaining to the required analyses.  



0039

1039

2039

3039

4039
Equipment Rental

Supplies/Materials                  (9)                      
The contractor shall provide a detailed cost breakdown of all equipment rented or purchases required to perform the work described in the Task Order.  The contractor shall be reimbursed at cost for the amount of the purchase or rental of all equipment and materials.  Any equipment or materials purchased on behalf of the Government for work under this contract shall become the property of the Government.



0040

1040

2040

3040

4040
Underground Storage Tank Pulling (Removal)                          (10)
All work is to be performed in accordance with applicable state and federal environmental laws and regulations.  The contractor shall be reimbursed at cost for subcontracting for this service.  The contractor shall submit a detailed cost estimate for all of the labor, equipment and materials necessary for the pulling the UST.  The size and contents of the UST shall be described in the individual Task Order.



0041

1041

2041

3041

4041
Material, Parts, Subcontracted Services, and Components   (11)
These CLINs apply to all subcontracted work not previously described in CLINS 0037 through 0040.  The contractor shall be reimbursed at cost.  The contractor shall provide a detailed cost estimate for the work described in the individual delivery orders.  These subcontracted services may include excavation, concrete work, underground storage tank service, historic building restoration, contaminated soil removal or treatment etc.



0042

1042

2042

3042

4042
Underground Storage Tank (UST) Supervisor                            (12)
Underground Storage Tank (UST) Supervisor shall have a High School Diploma or equivalent plus a minimum of 6 years of experience which is in or related to the line of work for this position and at least one year experience successfully supervising programs of a similar nature.  Shall be certified by the Arizona Department of Environmental Quality (ADEQ) as UST Retrofit contractor.



0043

1043

2043

3043

4043


Underground Storage Tank (UST) 

Technician                           (13)
Underground Storage Tank (UST) Technician shall have a High School Diploma or equivalent plus a minimum of 3 years of experience which is in or related to the line of work for this position and shall be certified by the Arizona Department of Environmental Quality (ADEQ) as UST Retrofit contractor.



0044

1044

2044

3044

4044


General Laborer                  (14)
General Laborer shall have a High School Diploma or equivalent plus a minimum of 2 years of experience which is in or related to the line of work for this position.

0045

1045

2045

3045

4045
UXO Supervisor                  (15)
Graduate of a military Explosive Ordnance Disposal (EOD) school plus 10-15 years of practical experience dealing with UXOs.  Must have license from Bureau of Alcohol, Tobacco, and Firearms to buy and manufacture explosives, 40-hour HAZWOPER OSHA course, 16-hour OSHA Supervisor course, and applicable 8-hour annual refresher course.



0046

1046

2046

3046

4046


UXO Specialist                    (16)
Graduate of a military Explosive Ordnance Disposal (EOD) school plus 3-10 years of practical experience dealing with UXOs.  Must have license from Bureau of Alcohol, Tobacco, and Firearms to buy and manufacture explosives, 40-hour HAZWOPER OSHA course, 16-hour OSHA Supervisor course, and applicable 8-hour annual refresher course.



0047

1047

2047

3047

4047


UXO Assistant                    (17)
Graduate of a military Explosive Ordnance Disposal (EOD) school plus 2-3 years of practical experience dealing with UXOs.  Must have 40-hour HAZWOPER OSHA course and applicable 8-hour annual refresher course.



0048

through

0050

and associated option year CLINS


Technician Level 1, 2, and 3  (18)
Technician Level staff members shall have a High School Diploma or equivalent plus a minimum of 6 years of experience which is in or related to the line of work for this position.
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<span style='font-size:10.0pt'>Fort Huachuca, Arizona 85670-12748</span>
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<span style='font-size:10.0pt'> </span>
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<span style='font-size:10.0pt'>__________________________________________<span style="mso-spacerun: yes">                             </span>___________________________________</span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">                </span>(Name of Offeror)<span style="mso-spacerun: yes">                                                                                        </span>(Contract No.)</span>
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<span style='font-size:10.0pt'>These questions relate to work performed at: ________________________________________________________________________________________</span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">                                                                 </span>(Name location of<span style="mso-spacerun: yes">  </span>designated project)<span style="mso-spacerun: yes">                                       </span></span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Evaluator:_______________________________________<span style="mso-spacerun: yes"> </span>Evaluator:________________________________<span style="mso-spacerun: yes">                                 </span></span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">                                   </span>(Name)<span style="mso-spacerun: yes">                                                                                </span><span style="mso-spacerun: yes">      </span>(Name)</span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">                </span>________________________________________<span style="mso-spacerun: yes">           </span>____________________________________</span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">                                   </span>(Title)<span style="mso-spacerun: yes">                                                                                         </span>(Title)<span style="mso-spacerun: yes">    </span></span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">                                                        </span>Past Performance Questions (Circle one)</span>
<span style='font-size:10.0pt'> </span>
1. <span style='font-size:10.0pt'>The firm's effectiveness of management, to include planning, re-sourcing, organizing and otherwise managing the work (to include selection and management of subcontractors). </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">            </span>Very Good<span style="mso-spacerun: yes">            </span>Good<span style="mso-spacerun: yes">           </span>Satisfactory<span style="mso-spacerun: yes">         </span>Fair<span style="mso-spacerun: yes">      </span>Unsatisfactory<span style="mso-spacerun: yes">          </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
2. <span style='font-size:10.0pt'>The firm's record of forecasting and controlling costs. </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">           </span>Very Good<span style="mso-spacerun: yes">             </span>Good<span style="mso-spacerun: yes">      </span><span style="mso-spacerun: yes">     </span>Satisfactory<span style="mso-spacerun: yes">          </span>Fair<span style="mso-spacerun: yes">      </span>Unsatisfactory<span style="mso-spacerun: yes">          </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
3. <span style='font-size:10.0pt'>The firm's adherence to contract schedules including the administrative aspects of<span style="mso-spacerun: yes">  </span>performance. </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">            </span>Very Good<span style="mso-spacerun: yes">            </span>Good<span style="mso-spacerun: yes">           </span>Satisfactory<span style="mso-spacerun: yes">         </span><span style="mso-spacerun: yes"> </span>Fair<span style="mso-spacerun: yes">       </span>Unsatisfactory<span style="mso-spacerun: yes">          </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
4. <span style='font-size:10.0pt'>Contractor provided experienced/qualified managers with the technical and administrative abilities </span>
<span style='font-size:10.0pt'>needed to meet contract requirements.<span style="mso-spacerun: yes">                                                                  </span><span style="mso-spacerun: yes">                                     </span></span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">            </span>Very Good<span style="mso-spacerun: yes">            </span>Good<span style="mso-spacerun: yes">            </span>Satisfactory<span style="mso-spacerun: yes">         </span>Fair<span style="mso-spacerun: yes">         </span>Unsatisfactory<span style="mso-spacerun: yes">         </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
5. <span style='font-size:10.0pt'>Contractor<span style="mso-spacerun: yes">  </span>identified problems as they occurred; suggested realistic approaches to problems; and performed </span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">        </span>as a "Team Member."<span style="mso-spacerun: yes">  </span></span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">           </span>Very Good<span style="mso-spacerun: yes">             </span>Good<span style="mso-spacerun: yes">            </span>Satisfactory<span style="mso-spacerun: yes">         </span>Fair<span style="mso-spacerun: yes">           </span>Unsatisfactory<span style="mso-spacerun: yes">         </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
6. <span style='font-size:10.0pt'>Contractor provided complete, supportable, accurate, and reasonable cost proposals that met the requirements of the project or modification.<span style="mso-spacerun: yes">  </span></span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">           </span>Very Good<span style="mso-spacerun: yes">              </span>Good<span style="mso-spacerun: yes">           </span>Satisfactory<span style="mso-spacerun: yes">         </span>Fair<span style="mso-spacerun: yes">             </span>Unsatisfactory<span style="mso-spacerun: yes">        </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
7. <span style='font-size:10.0pt'>Contractor ensured the site manager had sufficient authority to make decisions and to take actions during<span style="mso-spacerun: yes"></span></span><span style='font-size:10.0pt'><span style="mso-spacerun: yes">  </span>project performance to keep the project(s) on schedule and to maintain a high quality level of performance.</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">            </span>Very Good<span style="mso-spacerun: yes">             </span>Good<span style="mso-spacerun: yes">            </span>Satisfactory<span style="mso-spacerun: yes">         </span>Fair<span style="mso-spacerun: yes">          </span>Unsatisfactory<span style="mso-spacerun: yes">           </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'> </span>      8.  <span style='font-size:10.0pt'>Contractor<span style="mso-spacerun: yes">  </span>provided effective quality control and inspection procedures which resulted<span style="mso-spacerun: yes">  </span>in a quality  finished product.

<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">            </span>Very Good<span style="mso-spacerun: yes">              </span>Good<span style="mso-spacerun: yes">            </span>Satisfactory<span style="mso-spacerun: yes">        </span>Fair<span style="mso-spacerun: yes">           </span>Unsatisfactory<span style="mso-spacerun: yes">         </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
9. <span style='font-size:10.0pt'>Contractor provided well-researched and clearly identified reports and documentation that supported the project assigned. </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">            </span>Very Good<span style="mso-spacerun: yes">              </span>Good<span style="mso-spacerun: yes">              </span>Satisfactory<span style="mso-spacerun: yes">       </span>Fair<span style="mso-spacerun: yes">           </span>Unsatisfactory<span style="mso-spacerun: yes">      </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
10. <span style='font-size:10.0pt'>Contractor complied with Safety Standards. </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>Excellent<span style="mso-spacerun: yes">             </span>Very Good<span style="mso-spacerun: yes">            </span>Good<span style="mso-spacerun: yes">              </span>Satisfactory<span style="mso-spacerun: yes">       </span>Fair<span style="mso-spacerun: yes">            </span>Unsatisfactory<span style="mso-spacerun: yes">        </span>Not Applicable</span>
<span style='font-size:10.0pt'> </span>
11. <span style='font-size:10.0pt'>Contractor was issued Cure Notice and/or Show Cause Letters. </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">


</span>Yes<span style="mso-spacerun: yes">  </span>(<span style="mso-spacerun: yes">     </span>)<span style="mso-spacerun: yes">              </span>No<span style="mso-spacerun: yes">   </span>(<span style="mso-spacerun: yes">      </span>)</span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">


</span>(If yes, state reason)</span>
<span style='font-size:10.0pt'> </span>
       <![if !supportLists]><span style='font-size:10.0pt'>12<span style='font:7.0pt "Times New Roman"'>.  Other Comments:       </span></span><![endif]>Othe <span style='font-size:10.0pt'> </span><span style='font-size:10.0pt'>________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________</span>
<span style='font-size:10.0pt'>________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________.</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>EXPLANATION OF PERFORMANCE LEVELS</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>EXCELLENT<span style="mso-spacerun: yes">  </span><span style='mso-tab-count:1'>       </span>- Performance meets contractual requirements and exceeds many requirements to the Government's benefit.<span style="mso-spacerun: yes">  </span>The contractual performance of the element being assessed was accomplished<span style="mso-spacerun: yes">  </span>with few minor problems for which corrective actions taken by the contractor were highly effective.</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>VERY GOOD<span style="mso-spacerun: yes">     </span>-<span style="mso-spacerun: yes">  </span>Performance meets contractual requirements and exceed the requirements to the Government's</span>
<span style='font-size:10.0pt'>benefits.<span style="mso-spacerun: yes">  </span>The contractual performance of the elements being assessed was accomplished with some minor problems for which corrective actions taken by the contractor were effective.</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>GOOD<span style="mso-spacerun: yes">                 </span>-<span style="mso-spacerun: yes">  </span>Performance meets contractual requirements and exceed some requirements to the Government's</span>
<span style='font-size:10.0pt'>benefit.<span style="mso-spacerun: yes">  </span>Based on the offeror's performance record; little doubt exists that the successful offeror will<span style="mso-spacerun: yes">  </span>perform the</span>
<span style='font-size:10.0pt'>required effort.</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>SATISFACTORY - performance meets contractual requirements.<span style="mso-spacerun: yes">  </span>The contractual performance of the element being assessed contains<span style="mso-spacerun: yes">  </span>some minor problems for which corrective action taken by the contractor were satisfactory.</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>FAIR<span style="mso-spacerun: yes">  </span>- Performance does (did) not meet contractual requirements.<span style="mso-spacerun: yes">  </span>The contractual performance of the element being assessed reflects serious problem for which the contractor has not or was not able to identify corrective action.</span>
<span style='font-size:10.0pt'>The contractor's proposed actions appear only marginally effective or were not fully implemented.</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>UNSATISFACTORY - Performance does not meet most contractual requirements and recovery is not likely in a timely manner.<span style="mso-spacerun: yes">  </span>The contractual performance of the element being assessed contains serious problem(s) for which the contractor corrective actions<span style="mso-spacerun: yes">  </span>appear or were ineffective.</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'>NOT APPLICABLE - Unable to provide rating.<span style="mso-spacerun: yes">  </span>Performance in this area not applicable to effort assessed.</span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">  </span></span>
<span style='font-size:10.0pt'> </span>
<span style='font-size:10.0pt'><span style="mso-spacerun: yes">                  </span></span>
</div>
SECTION K Representations, Certifications and Other Statements of Offerors 

CLAUSES INCORPORATED BY REFERENCE: 

52.203-11 
Certification And Disclosure Regarding Payments To Influence Certain Federal Transactions 
APR 1991 
 

52.223-4 
Recovered Material Certification 
OCT 1997 
 

52.223-13 
Certification of Toxic Chemical Release Reporting 
OCT 2000 
 

52.236-28 
Preparation of Proposals--Construction 
OCT 1997 
 

252.209-7000 
Acquisition From Subcontractors Subject To On-Site Inspection Under The Intermediate Range Nuclear Forces (INF) Treaty 
NOV 1995 
 

252.209-7001 
Disclosure of Ownership or Control by the Government of a Terrorist Country 
MAR 1998 
 

252.209-7002 
Disclosure Of Ownership Or Control By A Foreign Government 
SEP 1994 
 

252.225-7000 
Buy American Act--Balance Of Payments Program Certificate 
SEP 1999 
 

CLAUSES INCORPORATED BY FULL TEXT 

52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)

(a) The offeror certifies that --

(1)  The prices in this offer have been arrived at independently, without, for the purpose of restricting competition, any consultation, communication, or agreement with any other offeror or competitor relating to –

(i)  Those prices, 

(ii)  The intention to submit an offer, or 

(iii) The methods of factors used to calculate the prices offered:

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or proposal, and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this provison ______________________________________________________ (insert full name of person(s) in the offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her position in the offeror's organization);

(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) As an agent, has not personally participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)

52.204-3      TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___  TIN:.___________________________

___  TIN has been applied for.

___  TIN is not required because:

___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the United States;

___  Offeror is an agency or instrumentality of a foreign government;

___  Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

___  Sole proprietorship;

___  Partnership;

___  Corporate entity (not tax-exempt);

___  Corporate entity (tax-exempt);

___  Government entity (Federal, State, or local);

___  Foreign government;

___  International organization per 26 CFR 1.6049-4;

___  Other ______________________________

(f) Common parent.

___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

___  Name and TIN of common parent:

Name _________________________________

TIN ___________________________________

(End of provision)

52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-- 

(i) The Offeror and/or any of its Principals-- 

(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency; 

(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, or receiving stolen property; and 

(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision. 

(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency.

(2) "Principals," for the purposes of this certification, means officers; directors; owners; partners; and, persons having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or business segment, and similar positions). 

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances. 

(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in withholding of an award under this solicitation. However, the certification will be considered in connection with a determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such additional information as requested by the Contracting Officer may render the Offeror nonresponsible. 

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings. 

(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, in addition to other remedies available to the Government, the Contracting Officer may terminate the contract resulting from this solicitation for default.

(End of provision)

52.219-1     SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001) ALTERNATE I (OCT 2000)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 562910. 

(2) The small business size standard is 500. 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees. 

(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business concern. 

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small disadvantaged business concern as defined in 13 CFR 124.1002. 

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business concern. 

(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled veteran-owned small business concern.

(6) (Complete only if offeror represented itself as small business concern in paragraph (b)(1) of this provision). The offeror represents, as part of its offer, that--

(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material change in ownership and control, principal office, or HUBZone employee percentage has occurred since it was certified by the Small Business Administration in accordance with 13 CFR Part 126; and

(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR Part 126, and the representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern or concerns that are participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business concern or concerns that are participating in the joint venture: ____________.) Each HUBZone small business concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(c) Definitions.  As used in this provision--

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C. 101(16).

Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern --

(1) That is at least 51 percent owned by one or more women;  in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice. 

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be furnished. 

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall--

(i) Be punished by imposition of fine, imprisonment, or both; 

(ii) Be subject to administrative remedies, including suspension and debarment; and 

(iii) Be ineligible for participation in programs conducted under the authority of the Act. 

(End of provision) 

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(a) [  ] It has, [  ] has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of this solicitation;

(b) [  ] It has, [  ] has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained before subcontract awards.

(End of provision)

52.222-25     AFFIRMATIVE ACTION COMPLIANCE (APR 1984)

The offeror represents that 

(a) [  ] it has developed and has on file, [  ] has not developed and does not have on file, at each establishment, affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or 

(b) [  ] has not previously had contracts subject to the written affirmative action programs requirement of the rules and regulations of the Secretary of Labor.

(End of provision)

252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION.(NOV 2001)

(a) Definitions.

As used in this clause--

(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet Information Services to identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or affiliates of the parent business concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in the CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be registered in the CCR database prior to award, during performance, and through final payment of any contract resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by the Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt of a complete and accurate application via the Internet. However, registration of an applicant submitting an application through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should consider applying for registration immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any liability resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR database after the initial registration, the Contractor is required to confirm on an annual basis that its information in the CCR database is accurate and complete.

(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by calling 1-888-227-2423, or via the Internet at http://www.ccr.gov.

(End of clause)

SECTION L Instructions, Conditions and Notices to Bidders 

CLAUSES INCORPORATED BY REFERENCE: 

52.204-6 
Data Universal Numbering System (DUNS) Number 
JUN 1999 
 

52.215-1 Alt I 
Instructions to Offerors--Competitive Acquisition (May 2001) -  Alternate I 
OCT 1997 
 

52.216-27 
Single or Multiple Awards 
OCT 1995 
 

52.222-46 
Evaluation Of Compensation For Professional Employees 
FEB 1993 
 

52.237-10 
Identification of Uncompensated Overtime 
OCT 1997 
 

CLAUSES INCORPORATED BY FULL TEXT 

SECTION L

INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

PROPOSAL SUBMISSION INSTRUCTIONS
L.0.1  PROPOSAL SUBMISSION.  

The overall proposal shall consist of six physically separated and detachable parts, individually entitled.  The required number of copies of each proposal part which shall be contained in three-ring loose-leaf binders:


PROPOSAL PART



REQUIRED NUMBER OF COPIES


PART I:
Executed Request for




2




Proposal Documents


PART II:
Past Performance Data


Original + 4


PART III:
Management Proposal



Original + 4


PART IV:
Technical Proposal



Original + 4


PART V:
Quality Control Proposal


Original + 4


PART VI:
Cost Proposal




Original + 4

(CAUTION:  PROPOSALS THAT FAIL TO PROVIDE THE INFORMATION REQUIRED BY SECTION L MAY BE REJECTED BY THE GOVERNMENT)

L.0.1.1  To aid in evaluation, proposals shall be practical, straight forward, specific, concise, and complete.  Proposals shall be neat, indexed, (cross-indexed, as appropriate) and logically assembled.  Each proposal part shall begin with an executive summary.  All pages of each part shall be appropriately numbered and identified with the date of preparation and the RFP number.  In addition to the specific requirements for each proposal part, the Contractor shall provide whatever other narrative or supporting materials (matrix, charts, or other graphics) he/she considers necessary for the Government to fully understand the proposal.  All information the offeror wishes to have considered must be submitted with the initial proposal.  The evaluation will be limited to the information provided (except for the Government’s actual knowledge of the Contractor’s performance and information it obtains through the Past Performance Survey process) and nothing will be assumed.  The narrative for each section will not exceed 30 pages, except that the technical part may be 50 pages.  Offerors are cautioned not to reiterate the Performance Work Statement in their proposal.  The Army seeks offerors’ approach as to how they will perform the work.  Proposals must provide evidence that the scope of services that is required to be provided under the proposed contract is fully understood.  Explain work control methods and show how the offeror intends to meet all requirements of the RFP to include quality control procedures.  Innovative or unique approaches, if appropriate, toward meeting RFP requirements are encouraged and should be explained.

L.0.1.2.  The proposal shall contain a master Table of Contents for the total proposal.  The master index shall identify major areas by title, as well as pages and volume location.  A copy of this master “Table of Contents” shall be placed in the front of each volume of the proposal.  Additionally, each volume shall contain a more detailed “Table of Contents” to delineate the next level within that volume.  Each section of the proposal shall be cross-referenced where applicable to the appropriate paragraph of the RFP, or to the area of the proposal where required information has previously been addressed.  (This does not mean offerors should address every paragraph of the Performance work Statement (PWS).  Offerors should address each criteria in Sections L and M, rather than the PWS by paragraph.)  Offerors must provide a copy of their proposal on double density floppy disk(s) or CD in Microsoft Word  2000.  A lower version is acceptable, but prefer word 2000.  Disks or CD’s that are provided may be used in the Government’s evaluation process.  Therefore, all disks or CD’s that are provided as part of the proposal shall be clearly identified.  It is the Contracting Officer’s intent to use the disks or CD’s provided by the offeror to minimize errors associated with data transcription required by hardcopy data in order to perform automated analysis.  The inclusion or exclusion of data on compatible disks or CD’s in an offeror’s proposal will neither enhance nor detract from the offeror’s proposal  for evaluation  purposes.  Tab indexing shall be used to identify all areas, annexes, sections and topics.  Sections II and IV shall be organized in accordance with the outlines under General Management (Section III), and Quality Control (Section V), respectively.  The offeror is not bound to organize in any particular manner to perform the functions, but, they shall prepare their proposals in the above described manner to facilitate the Government’s evaluation of proposals.  All necessary information in the form of narrative and graphic displays shall be presented in the outline order.

PART I.  Request for Proposal, Solicitation, Offer and Award Document.

This section shall contain the following:

a. SECTION A.  Solicitation, Offer and Award Document duly executed by an official authorized to bind your company.

b. SECTION B.  Proposed Supplies, Services, and Prices.

c. SECTION K.  Representations, Certifications, and other Statements of Offerors.

PART II.  Past and Present Performance Data.
The offeror shall submit a description of its previous and current Government contracts (all prime and major subcontractor performance during the past 5 years) and any commercial contracts which are relevant to the effort required by this solicitation.  The description shall include the following information in the following format.

a. Identify in specific detail for each previous or current contract listed why or how you considered that effort relevant or similar to the effort required by this solicitation.

b. The Government contracting agency or commercial entity, address and telephone number.

c. Procuring Contracting Officer’s name, address, telephone number and e-mail address.

d. Government contracting activity technical representative/COR, telephone number and e-mail address.

e. Government contract administration activity and the name, telephone number and e-mail address of the Administrative Contracting Officer.

f. Contract Number.

g. Contract Type

h. Award price/cost.

i. Final, or projected final, price/cost.

j. Original delivery schedule.

k. Final, or projected final, delivery schedule.

l. A narrative explanation on each previous contract listed describing the objectives achieved and any cost growths or schedule delays encountered.  For the Government contracts which did not/do not meet original requirements with regard to either cost, schedule or technical performance, a brief explanation of the reason(s) for such revisions and any demonstrated corrective actions taken to avoid recurrence.  The offeror shall also provide a copy of any cure notices or show cause notices received on each previous or current contract listed and a description of any corrective action by the offeror or proposed subcontractor.

m. The offeror shall also provide the above required information for any and all contracts it has had terminated in whole or in any part, for any reason during the past 5 years, to include those currently in the process of such termination as well as those which are not similar to the proposed effort.

n. New corporate entities may submit data on prior contracts involving its officers and employees.  However, in addition to the other requirements in this section, the offeror shall discuss in detail the role performed by such persons in the prior contracts cited.

o. Offerors shall provide an outline of how the effort required by the solicitation will be assigned for performance within the contractor’s corporate entity and among proposed subcontractors.  Information required in the above paragraphs shall be provided for each proposed subcontractor who will perform a significant portion (more than 5%) of the effort.  With regard to prime-contract assignment that will be performed by you and not by a proposed subcontractor, you shall indicate 1) what internal corporate bodies/divisions will accomplish which portions of the effort, 2) whether or not those divisions were responsible for performances under the previous contract cited for the instant proposal, and 3) if those divisions have relocated since accomplishment of previous cited contract efforts, a description of any changes arising from that relocation in terms of key personnel, facilities and equipment.

p. Offerors shall disseminate the past performance questionnaire at Attachment J.5. to all technical and contracting points of contacts (POC) for contracts identified in accordance with the above.  Offerors shall submit the past performance questionnaires with their proposals or the technical and contracting POCs may transmit them directly to the contracting office in accordance with guidance provided on the questionnaire.

NOTE:  Offerors are reminded that both independent data and data provided by the offerors in their proposals may be used to evaluate offeror past performance.  Since the Government may not necessarily interview all of the sources provided by the offerors, it is incumbent upon the offeror to explain their relevance of the data provided.  The Government does not assume the duty to search for data to cure problems it finds in proposals.  The burden of proving good past performance remains with the offerors.  Proposal that do not contain the information requested by this paragraph risk rejection or high risk rating by the Government.

Part III.  Management Proposal:
(1) General Management principles and applications shall include the areas of overall administration.

A. Organization:  Provide an organizational line and block chart that shows the structure of the project operations and management, including any subcontractors.  Explain in detail the management techniques or procedures to be used to accomplish the basic management functions.

B. Subcontract Administration:  Describe to what extent subcontracting shall be used to satisfy requirements in the solicitation.  Describe what type of controls project management will have to ensure timeliness and quality of all subcontracted efforts and how this work will be coordinated.  Proposed subcontracting support shall be identified by functional areas.

C. Government Interface:  Identify and discuss the contractor’s plan for interaction and liaison between contractor managers and workers and Government organizations and personnel as required.

(2) Related management experience:  Provide a discussion of the relevant experience of the Contractor’s team, including its key personnel and any subcontractors.

PART IV.  TECHNICAL PROPOSAL:
The Technical Proposal shall be as brief as possible but contain sufficient quantitative details (without reference to cost or price) to permit a complete and accurate evaluation of the proposal from a strictly technical viewpoint.  Offerors are cautioned to keep in mind the criteria set forth in the EVALUATION FACTORS, against which the proposals will be evaluated.  Proposals which merely offer to conduct a program in accordance with the requirements of the Government’s performance work statement will not be considered further.  The offeror must submit a definitive proposal which evidences the experience necessary and an effective technical approach to achieve the results that are set forth in the Performance Work Statement.  All information the offeror wishes to have considered must be submitted with the initial proposal.  The narrative will not exceed 50 pages.  The technical proposal will contain:

a. A discussion of the offeror’s specific experience and technical approach to performance of environmental compliance with Federal, Arizona State, DOD and Army legal and regulatory mandates for each of the following subject areas.

i) National Environmental Policy Act

ii) Resource Conservation and Recovery Act

iii) Other Environmental Programs (Air, Water, Lead, Noise, Asbestos, Radon, etc)

iv) Cultural Resources (Archaeology, NHPA, Native American, Curation, etc)

v) Biological Resources (Plant, Wildlife, T&E Species, etc)

vi) Remediation/Restoration

vii) Pollution Prevention

b. Copies of three different types of existing, “finished” or published final technical writings prepared by the offeror, (or its team members); i.e., technical reports, assessments, studies, plans, etc.  These documents shall be representative of the offerors “typical” report/technical writing quality.  At least one of the furnished writings must have been prepared by the prime contractor’s current staff.

These examples must be relevant to any three different subject areas stated above.  If possible, each example should be no longer than 10 pages.  (Excerpts are acceptable.)  Under no circumstances shall new documents be prepared to satisfy this proposal submission requirement.  If existing technical writings or technical reports are not available, submit other relevant examples of a typical finished document, written by the offeror, such as a plan or standing (or standard) operating procedure.  These examples are not included in the page limitation for the technical proposal.

PART V.  QUALITY CONTROL PROGRAM.

The offeror’s quality control segment shall address a complete and comprehensive quality control system to support the performance of the contract.  The proposal will be evaluated against the following subfactors:

(1) Specific Inspection Techniques

(2) Corrective Action

(3) Documentation and Reports

PART VI.  COST PROPOSAL

Certified Cost and Pricing Data is not requested under this solicitation since the Contracting Officer anticipates adequate price competition.  However, a completed Schedule B Contract Line Item Numbers (CLIN) pricing shall be submitted with the price proposal as the Army will be evaluating the consistency between (1) the work or labor expertise identified by each CLIN and (2) the pricing for each CLIN.  Unbalanced pricing will be grounds for finding an offer unacceptable.  In the event that the Contracting Officer subsequently determines that price competition is inadequate for this procurement, certified cost and pricing data may be requested in compliance with law and regulations.  Offerors are required to state the overhead, G&A and profit rates that have been added to the labor categories included in the Schedule.  These rates shall be used to arrive at the price for any labor categories that are added to the contract during the performance period.

PRE-BID/PRE-PROPOSAL CONFERENCE

(Fort Huachuca Local Clause 52.100-4010)


PLACE:  Building 22208, (Auger and Adair Streets),  Fort Huachuca, Arizona  85613-6000


DATE:  12 SEPTEMBER 2002


TIME:  9:00 am Mountain Standard Time (MST)

NOTE:  THIS WILL BE THE ONLY SITE VISIT FOR THIS SOLICITATION

Prospective offerors are requested to notify the Directorate of Contracting, Contract Specialist, Linda Mayette, (520) 533-2819, or email Linda.Mayette@hua.army.mil, if they are planning to attend the Pre-Bid/Pre-Proposal Conference.  Please indicate the number of representatives who will attend the conference when providing your notification.

TRADOC FINAL

PROTEST RULES

Definitions:

a. The terms Day, Interested Party and Protest as used herein carry the same meanings as set out in FAR 33.101.

b. Filed as used herein means complete receipt of the document at issue the recipient before 4:00 p.m., local time. Documents received after 4:00 p.m. are considered filed as of the next day.

2. Agency Protest Forums. Interested parties are encouraged to consult with the contracting officer before initiating protests. If the parties cannot resolve their dispute through negotiation, the interested party may file an agency protest. There are two agency protest forums available to interested parties- (l) a Contracting officer protest and (2) a HQ, TRADOC protest. An interested party may file with one forum or the other-but not both. A HQ, TRADOC protest serves as an alternative to consideration by the contracting officer within the meaning of FAR 33.103(d)(4). The rules stated herein govern HQ, TRADOC protests only. Interested parties desiring to file a Contracting officer protest should consult the contracting officer who issued the solicitation.

3. Who May File. Only interested parties are eligible to file HQ, TRADOC protests.

4. Where to File. A HQ, TRADOC protest shall be filed with the contracting office that issued the solicitation who, in turn, shall forward the protest to HQ, TRADOC, ATTN: The TRADOC Principal Assistant Responsible for Contracting (PARC)(see Rule 12).

5. When to File.

a. Improprieties in the Solicitation.

(1) Invitation For Bids (IFB). A HQ, TRADOC protest alleging improprieties in an IFB solicitation must be filed prior to bid opening if the improprieties were apparent prior to that time.

(2) Request For Proposals (RFP). A HQ, TRADOC protest alleging improprieties in an RFP solicitation must be filed prior to the time set for receipt of initial proposals if the improprieties were apparent prior to that time. If an alleged impropriety did not exist in the initial solicitation but was later incorporated into the solicitation by an amendment, a protest based on that impropriety must be filed before the next closing time established for submitting proposals

b. Other Improprieties. In all other cases, HQ, TRADOC protests must be filed not later than 10 days after the protester knew or should have known the basis of the protest (whichever is earlier), with the exception of protests challenging an RFP procurement under which a debriefing is requested and, when requested, is required (i.e., a statutorily required debriefing). In such case, with respect to any protest basis which was known or should have been known before the statutorily required debriefing, the protester must not file its initial protest before the debriefing date offered to the protester, but must file its.protest not later than 10 days after the date on which the debriefing was held.

c. Exception to Timeliness Rules. HQ, TRADOC, for good cause shown, or where it determines that a protest raises issues significant to its acquisition process, may consider the merits of any protest which is not timely filed.

d. Subsequent General Accounting Office (GAO) Protest. Special time lines rules govern GAO protests filed after receipt of an adverse decision on a HQ, TRADOC protest. A protest to GAO must be filed not later than 10 days after the protester learned of an initial adverse HQ, TRADOC decision.

6. Protest Issues Not For Consideration. The following protests may be summarily dismissed:

a. Protests which are untimely (but see rule 5c).
b. Protests based in contract administration (see 4 CFR * 21.5(a)).
c. Protests based upon Small Business Administration issues (see 4 CFR 21.5(b)).
d. Protests based upon the contracting officer s affirmative determination of responsibility (see 4 CFR * 21.5(c)).
e. Protests based upon violation of the Procurement Integrity Act where the protester failed to timely report the alleged violation as set forth at 4 CFR 21.5(d).
f. Protests which lack a detailed statement of the legal and factual grounds of protest (see rule 7) or which fail to clearly state legally sufficient grounds of protest (see 4 CFR * 21.5(f)).
g. Protests by subcontractors.

7. Protest Contents.  A HQ, TRADOC protest shall:

a. Be signed by the protester or an authorized representative.

b. Contain a statement which specifically identifies the protest as a HQ, TRADOC protest. An Agency protest which is not specifically designated a HQ, TRADOC protest shall be deemed a Contracting Officer protest, see Rule 2.

C. Include the following information:

(1)
Name, address, and fax and telephone number of the protester.

(2)
Solicitation or contract number.

(3)
Detailed statement of the legal and factual grounds for the protest, to include a description of resulting prejudice to the protester.

(4)
Copies of relevant documents.

(5)  Request for a decision by HQ, TRADOC.
(6)
Statement as to the form of relief requested.

(7)
Information establishing that the protester is an interested party for the purpose of filing a protest.

(8)
Information establishing the timeliness of the protest.

8. Decision Authority. The TRADOC Principal Assistant Responsible for Contracting (PARC) will decide HQ, TRADOC protests. The PARC will be assisted by the TRADOC office of the Staff Judge Advocate (OSJA).
9. Remedies.

a. The PARC may take any action that could have been recommended by the Comptroller General had the protest been filed with the GAO. Specifically, the PARC may direct that the Government implement any combination of the following remedies:

(1)
Refrain from exercising options under the contract.

(2)
Terminate the contract.

(3)
Recompete the contract.

(4)
Issue a new solicitation.

(5)
Award a contract consistent with statute and regulation.

(6)
Take such other action, as the PARC deems necessary to promote compliance with statute and regulation.

b.  The PARC may also direct that the local installation reimburse the protester (out of funds available for the procurement) for bid and proposal costs (incurred after issuance of the solicitation) as well as the cost, exclusive of profit, of filing and pursuing the protest, including reasonable attorney and consultant fees.

(1)  Determination of Reimbursement: Costs.

(i)  Protester Submission of Certified Request for Reimbursement. If the PARC awards the protester reimbursement for costs, the protester will file with the contracting officer a certified request for reimbursement which details all claimed costs. The request must be filed within 15 days of receipt of the PARC s decision. - Failure to timely file-the request for reimbursement will release the Government from its obligation to reimburse the protester for its costs.

(ii)  Review By Contracting Officer. The Contracting Officer shall have 30 days to review the request for reimbursement and reach agreement with the protester on the amount of cost to be paid.

(iii)  Disputes. The PARC, upon request of the protester, will resolve disputes regarding reimbursement.

(iv)  Reimbursement Limitations. Consultant fees shall not exceed the rate of pay for a GS 15, step 10. Attorney fees shall not exceed $150.00 per hour.

(2)  Subsequent Proposals, Billings & Claims. Any cost reimbursement the protester receives under this section shall not be the subject of subsequent proposals, billings, or claims against the Government.

10.  Election of Forum. While a HQ, TRADOC protest is pending, the protester agrees not to file the same protest with any other forum. If the protester nonetheless files the same protest with another forum, the HQ, TRADOC protest shall be dismissed.

11.  Effect of HQ, TRADOC Protest on Award and Performance.

a.  Protest Before Award. Upon receipt of a protest before award, contract award will be stayed, pending resolution of the protest, unless the TRADOC Special Competition Advocate (CA) decides, in writing, that override of the automatic stay is justified for urgent and compelling reasons or is in the best interest of the Government. If award is stayed pending resolution of the protest, the contracting officer will so inform those offerors who might become eligible for award. If appropriate, these offerors should be requested, before expiration of the time for acceptance of their offers, to extend the time for acceptance to avoid the need for resolicitation.

b.  Protest After Award. Upon receipt of a protest within 10 days after contract award or within 5 days after a debriefing date offered to a protester under a timely debriefing request in accordance with FAR 15.5, whichever is later, the contracting officer shall immediately suspend performance, pending resolution of the protest, unless the CA decides, in writing, that override of the automatic suspension is justified for urgent and compelling reasons or is in the best interest of the Government.

c.  Override Factors. The CA will consider the following factors in determining whether override is justified.

(1)
The protest s likelihood of success on the merits.

(2)
The degree of harm to the Government if override is denied.

(3)
The degree of harm to the Government if override is approved and the protest is sustained.

d.  Override Procedures. If the contracting officer decides that the circumstances of the procurement justify an override, he/she shall, within three days after the contracting office is notified of the protest, file a memorandum with the CA which addresses the factors set out in rule 11c.

e.  GAO Stay. The statutory stay timeliness provisions set out at 31 USC 3553 are not tolled during the pendency of the HQ, TRADOC protest. In other words, pursuing a HQ, TRADOC protest does not extend the time for obtaining a stay at GAO.

12.  Processing of Protest. Within 14 days after the HQ, TRADOC protest is filed, the contracting officer, with the advice and assistance of local legal counsel, shall provide the PARC one copy of the protest administrative report (PAR). For good cause shown, the PARC may grant a time extension.

a.  PAR Contents. The PAR shall contain, as appropriate:

(1)
The protest

(2)
The offer submitted by the protester.

(3)
The offer being considered for award or being protested.

(4)
All relevant evaluation documents.

(5)
The solicitation, including the specifications or portions relevant to the protest.

(6)
The abstract of offers or relevant portions thereof.

(7)
Any other relevant document.

(8)
The contracting officer s signed statement of relevant facts and the local counsel s memorandum of law. The contracting officer s statement shall set forth findings, actions, and recommendations, and any additional evidence or information not provided in the protest file that may be necessary to determine the merits of the protest.

b.  Discovery. Neither party to the protest is entitled to discovery. The PARC at his discretion may, however, provide the PAR or portions thereof to the protester. In addition, the PARC may direct either party to provide additional documentation to the PARC and opposing party.

c.  Ex Parte Discussions. The PARC and the OSJA may engage in discussions with the parties individually.

d.  Supplementation of the Record. Either party may supplement the record until the 25th day after the protest was filed.

e.  Hearing. Neither party is entitled to a hearing. The case will be determined based upon the record and any discussions between the PARC and the parties.

f.  Decision. The PARC will render a decision within 35 days after the protest is filed. The decision shall be provided to the protester using a method that provides evidence of receipt.

52.211-1      AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS, FPMR PART 101-29 (AUG 1998) 

(a) The GSA Index of Federal Specifications, Standards and Commercial Item Descriptions, FPMR Part 101-29, and copies of specifications, standards, and commercial item descriptions cited in this solicitation may be obtained for a fee by submitting a request to--GSA Federal Supply Service, Specifications Section, Suite 8100, 470 East L'Enfant Plaza, SW, Washington, DC 20407, Telephone (202) 619-8925, Facsimile (202) 619-8978.

(b) If the General Services Administration, Department of Agriculture, or Department of Veterans Affairs issued this solicitation, a single copy of specifications, standards, and commercial item descriptions cited in this solicitation may be obtained free of charge by submitting a request to the addressee in paragraph (a) of this provision. Additional copies will be issued for a fee.

52.211-3      AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (JUN 1988) 

The specifications cited in this solicitation may be obtained from: 

Directorate of Installation Support

Environmental & Natural Resources Division, Building 22526

Fort Huachuca, Arizona 85613

(520) 533-9091

Point of Contact: Janice Lindsey

The request should identify the solicitation number and the specification requested by date, title, and number, as cited in the solicitation. 

(End of provision)

52.211-4      AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (JUN 1988)

Directorate of Installation Support

Environmental & Natural Resources Division

Building 22526

(520) 533-5215

Mr. Tom Cochran, Chief of ENRD

(End of provision)

52.216-1     TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a fixed Price, T&M Indefinite Delivery/Indefinite Quantity contract resulting from this solicitation.

(End of clause)

52.225-10     NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM REQUIREMENT--CONSTRUCTION MATERIALS (FEB 2000)

(a) Definitions. Construction material, domestic construction material, and foreign construction material, as used in this provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments Program--Construction Materials” (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the inapplicability of the Buy American Act or Balance of Payments Program should submit the request to the Contracting Officer in time to allow a determination before submission of offers. The offeror shall include the information and applicable supporting data required by paragraphs (c) and (d) of the clause at FAR 52.225-9 in the request. If an offeror has not requested a determination regarding the inapplicability of the Buy American Act or Balance of Payments Program before submitting its offer, or has not received a response to a previous request, the offeror shall include the information and supporting data in the offer.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction material based on unreasonable cost and an offeror that did not request an exception, the Contracting Officer will award to the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers. 

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR 52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the equivalent domestic construction material, and the offeror shall be required to furnish such domestic construction material. An offer based on use of the foreign construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(ii) May be accepted if revised during negotiations.

(End of provision)

SECTION M Evaluation Factors for Award 

CLAUSES INCORPORATED BY REFERENCE: 

52.217-5 
Evaluation Of Options 
JUL 1990 
 

SECTION M

EVALUATION FACTORS FOR AWARD
M.01  PURPOSE.

M.01.1  The purpose of this document is to establish procedures for the evaluation of proposals received for Environmental Support Services at Fort Huachuca, Arizona.  These procedures set forth the evaluation factors against which proposals will be evaluated, and the basis upon which final contract award will be made.

M.01.2  EVALUATION CRITERIA.

Evaluation will be conducted in two phases:


Phase I.  Preliminary screening to determine if the proposals have complied with the data submission prerequisites of Sections B, K and L.  Failure to submit the required information may result in elimination of the proposal for award consideration.


Phase II.  Proposal evaluation will address five areas.  The areas are technical, management, past performance, quality assurance/quality control, and price realism.  The evaluation factors and rating scheme are as follows.

M.01.3  EVALUATION FACTORS.

FACTOR 1-TECHNICAL MERIT

Technical is the most important quality factor.  This factor consists of two sub-factors as cited below. Both of these sub-factors are equal in weight.


Sub-factor 1:  Specific experience of the prime and its subcontractors in each of the subject areas listed below.  In addition, the contractor’s (and team member’s) technical approach to performing environmental compliance in each of the subject areas listed below will be evaluated.



Subject Areas:

a. National Environmental Policy Act

b. Resource Conservation and Recovery Act

c. Other Environmental Programs (Air, Water, Lead, Asbestos, Radon, etc.)

d. Cultural Resources (Archaeology, NHPA, Native American, Curation, etc.)

e. Biological Resources (Plants, Wildlife, T&E Species, etc.)

f. Remediation/Restoration

g. Pollution Prevention

Sub-factor 2:  Technical reporting/writing quality.  Samples submitted demonstrate proper writing skills, knowledge and application of subject matter.

FACTOR II-MANAGEMENT

Management is equal in importance to Past Performance but slightly less important than Technical.  Management structures and related Management experience are equal in importance.

1. Management Structures.  (The three sub-criteria below are equal in importance.)

(i) Organization – The management structure and techniques that will be used to accomplish the work.

(ii) Subcontract Administration – Management techniques and controls used to ensure quality and timeliness of subcontracted work.

(iii) Government Interface – The contractor’s plan for interaction with Government personnel in accomplishing the work.

2. Related Management Experience.  This sub-factor includes the prime and its team members management experience that is related to the work to be performed under this contract.

FACTOR III-PAST AND PRESENT PERFORMANCE
The offeror’s (including subcontractors) record of Past and Present Performance as it relates to the work to be performed under this contract.

The offeror’s (and subcontractor’s) record of Past and Present Performance of conforming to specifications/standards, workmanship, adherence to delivery schedules, record of containing and forecasting costs on any previously performed contract, history of customer satisfaction and achievements.  The Government will consider past performance data on the contractor (subcontractor’s) from any source available to the Government, not just that provided by the contractor.

A significant achievement, or problem in performance of the work can become an important consideration in the source selection process.  A negative finding under any element, may result in an overall high risk rating.  Therefore, offerors (and subcontractor’s) are reminded to include all relevant past efforts, including demonstrated corrective action, in their proposal.  For purposes of this solicitation, performance risk is based solely upon the quality of the offeror’s record of past performance.  A lack of a performance record will therefore result in a neutral risk rating.

FACTOR IV-QUALITY CONTROL
The following three sub-factors are equal in importance.


Sub-factor 1:  Inspection Techniques – An effective and efficient program to ensure any errors in the performance of the work are identified.


Sub-factor 2:  Corrective Action - An effective means to correct any errors in the work in a timely manner.


Sub-factor 3:  Documentation and Reports – An effective program that will inspect, locate and correct any errors in the documentation and reports that will be delivered to the Government.

FACTOR V-PRICE REALISM
Price Realism will be comprised of evaluating the consistency between the difficulty of the work associated with each designated CLIN and the price submitted by the contractor for that CLIN.  Price Realism analysis will be performed on the following  designated CLINS.

Contract Line Item Numbers (CLINS) 0001 through 0006, 0009, 0013 through 0023, 0025, 0026, 0042, 0045 and 0046, Professional, CLINS 0024, 0031 through 0036, 0038, 0039, 0043, 0044, 0047 through 0050, Services/Technical Assurance, CLINS 0007, 0008, 0010 through, 0012, 0027 through 0030, and 0040 and 0041, Construction Services.  Associated option year CLINS will also be evaluated.  The Government may determine that and offer is unacceptable if the CLIN or option prices are materially unbalanced.

M.03  BASIS FOR AWARD
Award will be made to the offeror whose proposal, when evaluated In Accordance With (IAW) the weighted criteria, including offered price, represents the best value to the Government.  Award will not necessarily be made to the offeror with the highest rating or to the offeror with the lowest price.  Among the five quality factors, technical is the most important factor.  Management, Past and Present Performance and Quality Control are equal in importance.  Price Realism is less important than Management.  The quality factors are technical, management, past performance, quality control and price realism.  These five quality factors will be weighted against the offered price in making the best value determination.  The offered price is equal in importance to technical in making the best value determination.

